SUNGARD' K-12 EDUCATION

Task Description	Hours	Rate	Total
3rd party			
5 Microfocus NetExpress - PROD		1650.00	8250.00
2 MKS ToolKit License (PROD & TEST)		2250.00	4500.00
2 Microfocus NetExpress - TEST		1650.00	3300.00
Engineering Services			
Preparing Accounts (Production and Test)			
Data Clean-Up	To be completed by customer		
BusinessPLUS Installation and Initial Data Migration	65	187.5	12187.50
Mock Roll of Data and Final Mock Run (SQL)	32	187.5	6000.00
Final Roll of Data and Go Live (SQL)	32	187.5	6000.00
Test Account Creation (SQL)	16	187.5	3000.00
7i Server Upgrades	8	187.5	1500.00
Miscellaneous Needs	10	187.5	1875.00
SQL Server Admin Training			3000.00
Training/Consulting/Development:			
Training on Current Modules & New Functionality*			
*7.9 Security Consulting - 2 DLs	5.34	185	987.90
7.9 Security Training - 2 DL's	5.34	160	854.40
General Ledger/Recurring Calcs/Budgeting - 4 DL's	13.5	160	2160.00
Purchasing - 1 DL	2.67	160	427.20
Accounts Payable & Accounts Receivable - 1 DL	2.67	160	427.20
Payroll Orientation - 1 DL	2.67	160	427.20
Payroll Set-up (Remote; Consultant Only)	8	160	1280.00
Payroll Contracts - 6 DL's	16.02	160	2563.20
HR Orientation - 1 DL	2.67	160	427.20
Subtracker - 6 DL's	16.02	160	2563.20
SubTracker - Development Set-up	15	185	2775.00
CDD with new Standard Reports - 1 DL	2.67	160	427.20
Stores Inventory - 1 DL	2.67	160	427.20
Parallel PY support 2 DL's	5.34	160	854.40
Miscellanous Needs - Possible Custom Work	20	185	3700.00
Implementation of BPR recommendations / New Funct			
Business Process Review - BPR Core Financials	40	210	8400.00
Business Process Review - BPR General Ledger	24	210	5040.00
Business Process Review - BPR HR/PY	40	210	8400.00
Review Post-BPR's	200	185	37000.00

SUNGARD' K-12 EDUCATION

Check Management -> Bank Reconcilation Conversion	F 24	105	007.00
Bank Reconciliation Consulting - 2 DLs	5.34	185	987.90
Bank Reconciliation Training - 4 DLs	5.34	160	854.40
Data Conversion	24	185	4440.00
Implementation of Documents Online			
Set-up/Configuration - 8 remote hours	8	160	1280.00
Training - 2-4 DL's	10.68	160	1708.80
ů			
Implementation of Employee Online *Please see attached quote			
·			
Implementation of Timecard Online			
Overview - 1 DL	2.67	185	493.95
Training - 4-6 DL's	16.02	160	2563.20
WF Training -3 DL's	8.01	160	1281.60
Development of Timecard Panels	20	185	3700.00
Interest in Webforms			
Miscellaneous Development	40	185	7400.00
·			
Testing Of:			
All critical processes			
All critical reports			
All critical interfaces			
Preparation For Go Live			
Weekend Uplift	16	375	6000.00
Go Live Support			
HR/PY Go Live (if using contracts) -4 DL's	10.68	185	1975.80
Core Financial Go Live - 2 DL's	5.34	185	987.90
Sold I mandar do live 2 DE 5	3.34	100	307.30

GO LIVE

SUNGARD K-12 EDUCATION

Total 3rd Party Products:	16050.00
Total Engineering, Professional, and Development Services	146377.35
Remote Project Management (Fixed Fee):	29275.47
Total professional services with remote project management:	175652.82

NOTES * New Functionality

The above are estimates only and timeframe is based on availability of resources from both sides \$160 Rate reflects Training Rate as of July 1, 2008. \$185 Rate reflects the Consulting and Development Rate \$210 Rate reflects the Business Process Review Consulting Rate Plan is to go live with 7.9 on July 2013

3rd party product 2nd year maintenance is not included in the above pricing and is as follows:
Microfocus NetExpress - PROD \$1,160.00
MKS ToolKit License (PROD & TEST) \$1500.00
Microfocus NetExpress - TEST \$580.00