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June 1, 2016 
 
Mr. Rob Greathouse 
Interim Director, Maintenance & Operations 
Mt. Diablo Unified School District 
Contra Costa County 
 
Re:  Proposal: Concord High School - Interim Housing (3 Buildings) 
 PHD ref. 16-209 
 
  
Dear Mr. Greathouse: 
 
We appreciate the opportunity to present this Proposal for Architectural and Engineering services 
for the installation of three portable buildings at the Concord High School. 
 
Scope of services (summary): 
 

The scope of the services is divided in 2 increments:  
Increment-1 Site work  
Increment-2 Engineering 
 
The 2 Increments will include the following services: 
a) Coordinating/Directing the Civil Engineer for the preparation of the Civil drawings 

(Increment-1) 
b) Coordinating with the Contractor for the preparation of the site (Increment-1) 
c) The engineering for the site installation/placement of three modular classroom 

buildings (960-SF each) at the Concord High school site.  The scope includes 
connecting the modular buildings to the existing electrical & Fire Alarm in addition to 
site work to meet compliance with the Access Code, Fire Protection District and T-24 
regulations. (Increment-2) 

 
 
 
 
 

 



 
 
 
 
 
 
 
 
 
 
 
 

 
 

2 | P H D  A r c h i t e c t s  I n c .  
3 2 1 1  R o n i n o  W a y ,  L a f a y e t t e ,  C A  9 4 5 4 9  

T e l  9 2 5 / 9 4 9 - 8 3 3 3  

 

Architectural/Engineering phasing: 
 

1. Site survey / Code analysis  
2. Meetings w District as needed 
3. Schematic through Design Development 
4. Contract Documents 
5. DSA permit process  
6. Bid Administration 
7. Construction Administration 
8. Project closeout and final paperwork 

 
Compensation: 

The base compensation shall be $14,000.00 (fourteen-thousand dollars) for all services 
contracted for under this Proposal.    

 
 
The amount of compensation shall be based upon the following percentage for each 
Phase contemplated under this Proposal: 
 

40%  Schematic Design (DSA submittal) 
45%   CD (DSA approval) 
5 %  Bid (Start of Construction)  
5 %  CA (End of Construction) 
5%  DSA Certification      

 
We hope that this proposal correctly summarizes the scope of work that you have requested.  
Thank you for the opportunity to work with the Mt Diablo Unified School District. 
 
Sincerely, 

 
Nicolo Caldera, Managing Partner 
PHD ARCHITECTS, Inc. 
 
  


