



L/LB ANALYSIS AND CHECKLIST



Project Number: LLB 1593

Best Qualified: North State Spec Cont., Inc.

Package Short Title: CPHS Window Replacement

Next Qualified: S&H Const. Inc.

Due Date: 01/11/2013

Next Qualified: Taber Const. Inc.

PROJECT INFORMATION: LLB 1593 - Window Replacement at College Park High School

RFQ/RFP's Requested: 7 (3 submitted)

FORM CHECKLIST:

- All Pages Signed
- Base Proposal Total \$ 337,407.00
- Addenda Rec'd. 1, 2
- Contingency. \$10,123.00
- Budget 2010 Measure C - \$ _____ - Engineer's Estimate \$310,000 - \$400,000

Any Irregularities? N/A

Recommended Alternate Approvals: # N/A, # _____, # _____, # _____, # _____.

Recommend Award To: North State Speciality Contracting, Inc.

Recommended Award Amount (including Alts and Contingency) Is: **\$347,530.00**

Recommend For Board Meeting Award On: 02/25/2013

Project Completion Date: _____ Construction complete NLT: 08/13/2013 - Close out NLT 08/23/2013

SIGNATURES:

CM: _____
Qualification Reviewer

Date: _____

APM : _____

Date: _____

ATTACHMENTS:

- Results Summary Form
- Most Qualified Reference Checks (if new)
- RFQ/RFP Analysis Sheet
- Site Lease Documents
- Facility Lease Documents
- Insurance Certificates

