

Mt. Diablo Unified School District  
 Strandwood Elementary School skylight infill and Re-roof project  
 SITE: Strandwood Elementary

RFQ/RFP Due Date: **17-May-13**

Engineer's Estimate **\$180,000**

**RFQ/RFP #1639**

Submitter*	Qualified	Rank**	Base Proposal	Add Alternate #1	Add Alternate #2	Contingency	Total	Difference	% over low	Recommend
<b>Integra Construction</b>	<b>Q</b>	1	<b>\$ 171,760.00</b>	\$23,951	\$0	\$5,071.00	<b>\$200,782.00</b>	\$0		\$ 171,760.00
<b>Taber Construction</b>	<b>Q</b>	2	<b>\$ 256,770.08</b>	\$23,690	\$0	\$7,703.10	<b>\$285,531.08</b>	\$84,749	42.21%	
								\$0	0.00%	
								\$0	0.00%	
								\$0	0.00%	
<b>S&amp;H Construction</b>	<b>No Pkg</b>	Not able to meet project schedule						\$0	0.00%	
<b>Southland Construction</b>	<b>No Pkg</b>	Could not accommodate the project schedule						\$0	0.00%	
<b>Permian Builders</b>	<b>No Pkg</b>	Other Project commitments								
<b>Deb Construction</b>	<b>No Pkg</b>	Not currently working on Public Work Projects								
<b>Enterprise Roofing</b>	<b>No Pkg</b>	No response								
<b>WCI-GC</b>	<b>No Pkg</b>	Not able to make project schedule								
<b>Andy's Roofing</b>	<b>No Pkg</b>	No response / out roofing								
<b>Abrew Construction</b>	<b>No Pkg</b>	Not enough time/project schedule								
<b>Average</b>			\$214,265	\$23,821	\$0	\$6,387	\$243,157			

\* Each Qualifier shall also have no less than five (5) years experience in the magnitude and character of the work required.

\* Invited but Did Not Submit Qualification Package.

\*\* Qualification documents missing