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AGREEMENT FOR ARCHITECTURAL SERVICES 

 

 
This Agreement for Architectural Services (“Agreement”) is made as of the date set forth below, between the Mt. 

Diablo Unified School District (“DISTRICT”), and Verde Design, Inc. (“ARCHITECT”), for the following 

project(s) (“Project”):  

Professional Services – Concord High School Facility Improvements 
 

See Exhibit “F” for project scope and budget. 

 

WITNESSETH: 

 

That for and in consideration of the mutual covenants herein contained, the parties hereto agree as follows: 

 

ARTICLE 1. RESPONSIBILITIES AND SERVICES OF ARCHITECT 

Scope: ARCHITECT shall provide the design services described herein and under Exhibit "A" for the Project. 

Coordination:  In the performance of ARCHITECT'S services under this Agreement, ARCHITECT agrees that it 

will maintain such coordination with DISTRICT personnel and/or its designated representatives as may be requested 

and desirable.  ARCHITECT recognizes that the DISTRICT may obtain the services of a Construction Manager 

for this Project. 

The Construction Manager is authorized to give ARCHITECT work authorizations, and issue written approvals and 

Notices to Proceed on behalf of DISTRICT.  If ARCHITECT does any work without prior written authorization by the 

Construction Manager or the DISTRICT’S authorized representative, the DISTRICT will not be obligated to pay 

for such work.  The DISTRICT reserves the right to designate a different Construction Manager at any time. 

 

Any task, including, but not limited to, reviews or approvals that the DISTRICT may perform pursuant to this 

Agreement may be performed by the Construction Manager, unless that task indicates it shall be performed by the 

District’s Board of Governors. 

 

ARCHITECT'S Services:  ARCHITECT shall render the services and furnish the work as described in Exhibit 

"A," commencing with receipt of a written Notice to Proceed signed by the DISTRICT representative.  

ARTICLE 2. ARCHITECT STAFF 

The ARCHITECT has been selected to perform the work herein because of the skills and expertise of key individuals. 

The ARCHITECT agrees that the following key people in ARCHITECT'S firm shall be associated with the Project in the 

following capacities:  

 Principal: Mr. Devin Conway, P.E. 

 

The ARCHITECT shall not change any of the key personnel listed above without prior written approval by DISTRICT, 

unless said personnel cease to be employed by ARCHITECT.  In either case, DISTRICT shall be allowed to interview and 

approve replacement personnel.  

If any designated lead or key person fails to perform to the satisfaction of the DISTRICT, then upon written notice the 

ARCHITECT shall have five (5) days to remove that person from the Project and replace that person with one acceptable to 

the DISTRICT.  All lead or key personnel for any sub-consultant must also be designated by the sub-consultant and are 

subject to all conditions previously stated in this paragraph. 

ARCHITECT represents that the ARCHITECT has no existing interest and will not acquire any interest, direct or indirect, 

which could conflict in any manner or degree with the performance of services required under this Agreement and that no 

person having any such interest shall be employed by ARCHITECT. 
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person having any such interest shall be employed by ARCHITECT. 

ARCHITECT agrees that any plans and/or specifications included in the Work shall be prepared under the supervision of 
licensed personnel, and that licensed personnel shall be in “responsible charge” of observations of the construction, as 
required by Education Code section 17302(a). 

ARTICLE 3. SCHEDULE OF WORK 
 

The ARCHITECT shall commence work under this Agreement upon receipt of a Notice to Proceed and shall 
prosecute the work diligently as described in Exhibit "A," so as to proceed with and complete the work in compliance with the 
schedule in Exhibit "C.” Time is of the essence and failure of ARCHITECT to perform work on time as specified in this 
Agreement is a material breach of this Agreement.  In no event shall the Architect be responsible for delays incurred by the 
District, Construction Managers or other agencies not directly under the Architect’s direction. 

 
ARTICLE 4. CONSTRUCTION COST BUDGET 

$5,980,000.00 INCLUSIVE of ALL COSTS including but not limited to: Design, construction, contingency, tests, inspections 
and fees required. Total cost of construction (TCC) budget: $5,200,000.00 
 
ARTICLE 5. FEE AND METHOD OF PAYMENT 

DISTRICT shall pay ARCHITECT an amount not to exceed (NTE) Five hundred Eighty-Four Thousand and No/100 
Dollars ($584,000.00 dollars) for all services contracted for under this Agreement, including reimbursable(s).   

ARCHITECT shall bill its work under this Agreement in accordance with Exhibit “D.”  

No increase in fee will be due from change orders generated during the construction period if due to ARCHITECT’S error or 
omission. 

The ARCHITECT'S fee set forth in this Agreement shall be full compensation for all of ARCHITECT’s work incurred in 
the performance hereof. A Reimbursable Allowance has been included in the Fee for all costs for personnel, travel, offices, 
printing of deliverables in the quantities set forth in Exhibit “A,” providing and/or shipping of deliverables or any other items, 
per diem expenses, any other direct or indirect expenses incident to providing the services, and any other items specified in 
Exhibit “A.”  

ARTICLE 6. PAYMENT FOR EXTRA WORK OR CHANGES 

Any charges for extra work shall be paid by the DISTRICT as described in Exhibit “B” only upon certification that the 
claimed extra work was authorized in writing in advance by the DISTRICT and that the work has been satisfactorily 
completed.  

ARTICLE 7. OWNERSHIP OF DATA 

Pursuant to Education Code section 17316, this Agreement creates a non-exclusive and perpetual license for DISTRICT to 
use, at its discretion, all plans, including, but not limited to, record drawings, specifications, and estimates that the 
ARCHITECT or its consultants, prepares or causes to be prepared pursuant to this Agreement. 

The DISTRICT retains all rights to all copyrights, designs and other intellectual property embodied in the plans, record 
drawings, specifications, estimates, and other documents that the ARCHITECT or its consultants prepares or causes to be 
prepared pursuant to this Agreement.   

The ARCHITECT shall perform the work and prepare all documents under this Agreement with the assistance of Computer 
Aided Design Drafting (CADD) Technology.  The ARCHITECT shall deliver to the DISTRICT, on request, the tape and/or 
compact disc format and the name of the supplier of the software/hardware necessary to use the design file. 

In order to document exactly what CADD information was given to the DISTRICT, ARCHITECT and DISTRICT shall 
each sign a "hard" copy of reproducible documents that depict the information at the time ARCHITECT produces the CADD 
information.  DISTRICT agrees to release ARCHITECT from all liability, damages, and/or claims that arise due to any 
changes made to this information by anyone other than the ARCHITECT or its consultants subsequent to it being given to 
the DISTRICT. 

Following the termination of this Agreement, for any reason whatsoever, the ARCHITECT shall promptly deliver to the 
DISTRICT upon written request and at no cost to the DISTRICT the following items (hereinafter “Instruments of Service”) 
which the DISTRICT shall have the right to utilize in any way permitted by statute:  

1. One set of the Contract Documents, including the bidding requirements, specifications, and cost estimates for 
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the Project, in hard copy, reproducible format. 

2. One set of fixed image Computer Aided Design Drafting (hereinafter “CADD”) filed, in DXF format, of the 
drawings which are part of the Contract Documents. 

3. One set of non-fixed image CADD drawing files, in DXF format, of the site plan, floor plans (architectural, 
plumbing, mechanical and electrical), roof plan, sections and exterior elevations of the Project. 

4. All finished or unfinished documents, studies, reports, calculations, drawings, maps, models, photographs, 
technology data and reports prepared by the ARCHITECT under this Agreement. 

In the event the DISTRICT changes any fully or partially completed documents, the DISTRICT agrees to release 
ARCHITECT and it’s consultants of responsibility for such changes.  In the event DISTRICT uses any fully or partially 
completed documents without the ARCHITECT’S full involvement, the DISTRICT shall remove all title blocks and other 
information that might identify the ARCHITECT and the ARCHITECT’S consultants. 

ARTICLE 8. TERMINATION OF CONTRACT  

If ARCHITECT fails to perform ARCHITECT'S duties to the satisfaction of the DISTRICT, or if ARCHITECT fails to 
fulfill in a timely and professional manner ARCHITECT'S material obligations under this Agreement, or if ARCHITECT 
shall violate any of the material terms or provisions of this Agreement, the DISTRICT shall have the right to terminate this 
Agreement effective immediately upon the DISTRICT giving written notice thereof to the ARCHITECT.  District shall also 
have the right in its sole discretion to terminate the Agreement for its own convenience.  Termination shall have no effect 
upon any of the rights and obligations of the parties arising out of any transaction occurring prior to the effective date of such 
termination. 

The ARCHITECT has the right to terminate this Agreement if the DISTRICT does not fulfill its material obligations under 
this Agreement.  Such termination shall be effective after receipt of written notice from ARCHITECT to the DISTRICT. 

If, at any time in the progress of the Design of the Project, the DISTRICT’s Board of Trustees determines that the Project 
should be terminated, the ARCHITECT, upon written notice from the DISTRICT of such termination, shall immediately 
cease work on the Project.  The DISTRICT shall pay the ARCHITECT only the fee associated with the services provided, 
since the last invoice that has been paid and up to the notice of termination. 

ARTICLE 9. INDEMNITY 

To the furthest extent permitted by California law, ARCHITECT shall defend, indemnify, and hold free and 
harmless the DISTRICT, its agents, representatives, officers, consultants, employees, trustees, and volunteers (“the 
indemnified parties”) from any and all claims, demands, causes of action, costs,  reasonable expenses, liability, loss, damage 
or injury of any kind, in law or equity (“Claim”), to property or persons, including personal injury and/or death, to the extent 
that any of the above are caused in whole or in part by the willful misconduct or negligent acts, errors or omissions of 
ARCHITECT, its officials, officers, employees, subcontractors, consultants, or agents directly or indirectly arising out of, 
connected with, or resulting from the performance of the Services, the Project, or this Agreement, including without limitation 
the payment of reasonably foreseeable consequential damages. 

ARCHITECT shall pay and satisfy any judgment, award or decree that may be rendered against the indemnified 
parties in any Claim.  ARCHITECT shall also reimburse DISTRICT for the cost of any settlement paid by DISTRICT 
arising out of any Claim.  ARCHITECT shall reimburse the indemnified parties for any and all reasonable legal expenses 
and costs, including expert witness fees and consultant fees, incurred by each of them in connection therewith or in enforcing 
the indemnity herein provided to the extent caused by the above agreement to indemnify.  ARCHITECT’s obligation to 
indemnify shall not be restricted to insurance proceeds, if any, received by the indemnified parties. DISTRICT shall have the 
right to accept or reject any legal representation that ARCHITECT proposes to defend the indemnified parties. 

ARTICLE 10. FINGERPRINTING 

Pursuant to Education Code section 45125.2, DISTRICT has determined on the basis of scope of work in this 
Agreement of this Project, that ARCHITECTS, subcontractors, and their employees will have only limited contact with 
pupils at most, ARCHITECT shall promptly notify DISTRICT in writing of any facts or circumstances which might 
reasonably lead DISTRICT to determine that contact will be more than limited as defined by Education Code section 
45125.1(d). 

ARTICLE 11. RESPONSIBILITIES OF THE DISTRICT 

The DISTRICT shall examine the documents submitted by the ARCHITECT and shall render decisions so as to avoid 
unreasonable delay in the process of the ARCHITECT'S services. 

The DISTRICT shall furnish the services of a hazardous material consultant or other consultants when such services are 
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requested in writing by ARCHITECT and deemed necessary by the DISTRICT or are requested by the DISTRICT.  Such 
services shall include: asbestos and lead paint survey; abatement documentation; and specifications related to said matters 
which are to be incorporated into bid documents prepared by ARCHITECT.  

The ARCHITECT shall be entitled to rely upon the accuracy and completeness of services, information, surveys, and reports 
provided or furnished by the DISTRICT.  The ARCHITECT shall advise the DISTRICT if it becomes aware of any error 
or deficiency in said services, information, surveys, and reports.  

The DISTRICT shall, in writing, advise the ARCHITECT if the DISTRICT becomes aware of any fault or defect in the 
Project, including any errors, omissions or inconsistencies in the ARCHITECT’S documents.  Failure to provide such notice 
shall not relieve ARCHITECT of its responsibility therefore, if any.  

If required for the ARCHITECT’S services and so advised by the ARCHITECT, the DISTRICT shall furnish surveys to 
describe physical characteristics, legal limitations and utility locations for the Project site(s), and a written legal description of 
the Project site(s).  The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, 
pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements, encroachments, 
zoning, deed restrictions, boundaries and contours of the Project site(s); locations, dimensions and necessary data with respect 
to existing buildings, other improvements and trees; and information concerning available utility services and lines, both 
public and private, above and below grade, including inverts and depths.  All the information on the survey shall be 
referenced to a Project benchmark for each Project site.  

If so advised by the ARCHITECT and unless otherwise provided in this Agreement, the DISTRICT shall furnish tests, 
inspections and reports required by law or the Contract Documents, such as structural, mechanical, and chemical tests, tests 
for air and water pollution, and hazardous materials.  

If so advised by the ARCHITECT, the DISTRICT shall furnish services of geotechnical engineers which may include but 
are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous 
materials, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with 
reports and appropriate recommendations.  

ARTICLE 12. LIABILITY OF DISTRICT 

Other than as provided in this Agreement, DISTRICT’S financial obligations under this Agreement shall be limited to the 
payment of the compensation provided in this Agreement.  Notwithstanding any other provision of this Agreement, in no 
event, shall DISTRICT be liable, regardless of whether any claim is based on contract or tort, for any special, consequential, 
indirect or incidental damages, including, but not limited to, lost profits or revenue, arising out of or in connection with this 
Agreement for the services performed in connection with this Agreement. 

Any and all costs incurred by DISTRICT, or for which DISTRICT may become liable, to the extent caused by negligent 
delays of ARCHITECT in its performance hereunder, shall be paid by ARCHITECT to DISTRICT or the District may 
withhold those costs from amounts owing to ARCHITECT. 

DISTRICT shall not be responsible for any damage to persons or property as a result of the use or misuse of any equipment 
used by ARCHITECT, or by its employees, even though such equipment be furnished or loaned to ARCHITECT by 
DISTRICT.  

Except as otherwise provided in this Agreement, nothing in this Agreement shall limit any equitable indemnity rights that the 
Parties have under California law.  

Because ARCHITECT did not prepare the contract documents for the modular classroom structures, DISTRICT waives all 
claims against ARCHITECT arising from errors or omissions in the contract documents prepared by the designer of the 
prototype classroom buildings and agrees to indemnify and hold harmless ARCHITECT from any damage, liability or cost 
arising from errors or omissions contained in the contract documents prepared by the designer of the prototype classroom 
buildings, except for damage, liability or cost to the extent it is due to the negligence or willful misconduct of the 
ARCHITECT. 

ARTICLE 13. INSURANCE 

ARCHITECT shall comply with the insurance requirements for this Agreement, set forth in Exhibit “E.”  

DISTRICT shall be given 30 days notice prior to cancellation or reduction of coverage amounts of any of the insurance. 

ARCHITECT shall provide certificates of insurance and endorsements to DISTRICT prior to commencement of the work of 
this Agreement as required in Exhibit “E.”  

ARTICLE 14. NONDISCRIMINATION 
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ARCHITECT agrees that no discrimination shall be made in the employment of persons under this Agreement because of the 
race, national origin, ancestry, religion, age, physical disability, sex, or sexual orientation of such person.  

ARCHITECT shall comply with any and all regulations and laws governing nondiscrimination in employment. 

ARTICLE 15. COVENANT AGAINST CONTINGENT FEES 

ARCHITECT warrants that it has not employed or retained any company or person, other than a bona fide 
employee working solely for the ARCHITECT, to solicit or secure this Agreement, and that it has not paid or agreed to pay 
any company or person, other than a bona fide employee working solely for the ARCHITECT, any fee, commission, 
percentage, brokerage fee, gift, or any other consideration contingent on or resulting from the award or making of this 
Agreement.  For breach or violation of this warranty, the DISTRICT shall have the right to annul this Agreement without 
liability, or in its discretion, to deduct from the contract price or consideration or otherwise recover, the full amount of such 
fee, commission, percentage fee, gift, or contingency. 

ARTICLE 16. ENTIRE AGREEMENT/MODIFICATION 

This Agreement, including the Exhibits hereto, supersedes all previous contracts and constitutes the entire 
understanding of the parties hereto.  ARCHITECT shall be entitled to no other benefits than those specified herein.  No 
changes, amendments or alterations shall be effective unless in writing and signed by both parties.  ARCHITECT specifically 
acknowledges that in entering this Agreement, ARCHITECT relies solely upon the provisions contained in this Agreement 
and no others. 

ARTICLE 17. NON -ASSIGNMENT OF AGREEMENT  

In as much as this Agreement is intended to secure the specialized services of the ARCHITECT, ARCHITECT 
may not assign, transfer, delegate or sublet any interest therein without the prior written consent of DISTRICT and any such 
assignment, transfer, delegation or sublease without the DISTRICT'S prior written consent shall be considered null and void.  
Likewise, DISTRICT may not assign, transfer, delegate or sublet any interest therein without the prior written consent of 
ARCHITECT and any such assignment, transfer, delegation or sublease without ARCHITECT’s prior written consent shall 
be considered null and void. 

ARTICLE 18. LAW, VENUE 

This Agreement has been executed and delivered in the State of California and the validity, enforceability and interpretation 
of any of the clauses of this Agreement shall be determined and governed by the laws of the State of California. 

The County in which the DISTRICT is located shall be the venue for any action or proceeding that may be brought or arise 
out of, in connection with or by reason of this Agreement. 

ARTICLE 19. ALTERNATIVE DISPUTE RESOLUTION 

All claims, disputes or controversies arising out of, or in relation to the interpretation, application or enforcement of 
this Agreement may be decided through mediation as the first method of resolution.  If this method proves unsuccessful, then 
all claims, disputes or controversies as stated above may be decided through arbitration, if agreed to by all parties.  

ARTICLE 20. SEVERABILITY 

If any term, covenant, condition or provision of this Agreement is held by a court of competent jurisdiction to be 
invalid, void or unenforceable, the remainder of the provisions hereof shall remain in full force and effect and shall in no way 
be affected, impaired or invalidated thereby. 

ARTICLE 21. EMPLOYMENT STATUS 

ARCHITECT shall, during the entire term of Agreement, be construed to be an independent contractor and nothing in this 
Agreement is intended nor shall be construed to create an employer-employee relationship, a joint venture relationship, or to 
allow DISTRICT to exercise discretion or control over the professional manner in which the ARCHITECT performs the 
services which are the subject matter of this Agreement; provided always, however, that the services to be provided by 
ARCHITECT shall be provided in a manner consistent with all applicable standards and regulations governing such services. 

ARCHITECT understands and agrees that the ARCHITECT'S personnel are not and will not be eligible for membership in 
or any benefits from any DISTRICT group plan for hospital, surgical or medical insurance or for membership in any 
DISTRICT retirement program or for paid vacation, paid sick leave or other leave, with or without pay or for other benefits 
which accrue to a DISTRICT employee.  

Should DISTRICT, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or the State 
Employment Development Department, or both, determine that ARCHITECT is an employee for purposes of collection of 



MISA0104-VERDE 

Verde Design, Inc. Agreement (Facility Improvements Concord High School) Page 8 of 25 

any employment taxes, the amounts payable under this Agreement shall be reduced by amounts equal to both the employee 
and employer portions of the tax due (and offsetting any credits for amounts already paid by ARCHITECT which can be 
applied against this liability).  DISTRICT shall then forward those amounts to the relevant taxing authority.  

Should a relevant taxing authority determine a liability for past services performed by ARCHITECT for DISTRICT, upon 
notification of such fact by DISTRICT, ARCHITECT shall promptly remit such amount due or arrange with DISTRICT to 
have the amount due withheld from future payments to ARCHITECT under this Agreement (again, offsetting any amounts 
already paid by ARCHITECT which can be applied as a credit against such liability). 

A determination of employment status pursuant to the preceding two paragraphs shall be solely for the purposes of the 
particular tax in question, and for all other purposes of this Agreement, ARCHITECT shall not be considered an employee of 
DISTRICT.  Notwithstanding the foregoing, should any court, arbitrator, or administrative authority determine that 
ARCHITECT is an employee for any other purpose, then ARCHITECT agrees to a reduction in DISTRICT’s liability 
resulting from this Agreement pursuant to principles similar to those stated in the foregoing paragraphs so that the total 
expenses of DISTRICT under this Agreement shall not be greater than they would have been had the court, arbitrator, or 
administrative authority determined that ARCHITECT was not an employee.  

Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party to this Agreement. 

ARTICLE 22. WARRANTY OF ARCHITECT 

ARCHITECT warrants that the ARCHITECT is properly certified under the laws and regulations of the State of California 
to provide the special services that it has herein agreed to perform. 

ARCHITECT certifies that it is aware of the provisions of the California Labor Code that require every employer to be 
insured against liability for workers compensation or to undertake self-insurance in accordance with the provisions of that 
code, and it certifies that it will comply with those provisions before commencing the performance of the work of this 
Agreement. 

ARCHITECT certifies that it is aware of the provisions of California Labor Code that require the payment of prevailing 
wage rates and the performance of other requirements on certain “public works” and “maintenance” projects (“Prevailing 
Wage Laws”).  Since the ARCHITECT is performing work as part of an applicable “public works” or “maintenance” 
project, and since the total compensation is $1,000 or more, the ARCHITECT agrees to fully comply with and to require its 
sub-consultant(s) to fully comply with all applicable prevailing wage requirements of the California Labor Code. 

ARTICLE 23. COST DISCLOSURE - DOCUMENTS AND WRITTEN REPORTS 

ARCHITECT shall be responsible for compliance with California Government Code section 7550, if the total cost 
of the Contract is over five thousand dollars ($5,000). 
 
ARTICLE 24. COMMUNICATIONS 

Communications between the parties to this Agreement may be sent to the following addresses: 
 
DISTRICT:     
Mr. John Willford 
2010 Measure C – Assistant Program Manager 
3333 Ronald Way 
Concord, CA 94519 
 

ARCHITECT: 
Mr. Devin Conway P.E. 
Verde Design, Inc. 
2455 The Alameda, Suite 200 
Santa Clara, CA 95050 
TIN: 20-8974203

ARTICLE 25. DISABLED VETERAN BUSINESS ENTERPRISE PARTICIPATION 

Pursuant to section 17076.11 of the Education Code, the DISTRICT has a participation goal for disabled 
veteran business enterprises (DVBEs) of at least three (3) percent, per year, of funds expended each year by the 
DISTRICT on projects that use funds allocated by the State Allocation Board pursuant to the Leroy F.  Greene 
School Facilities Act (the Act).  This Project may use funds allocated under the Act.  Therefore, to the extent feasible 
and pertaining to future hiring, the ARCHITECT, before it executes the Agreement, shall provide to the 
DISTRICT certification of compliance with the procedures for implementation of DVBE contracting goals, 
appropriate documentation identifying the amount paid to DVBEs in conjunction with the contract, and 
documentation demonstrating the ARCHITECT’S good faith efforts to meet these goals. 
 
ARTICLE 26. OTHER PROVISIONS 

The ARCHITECT shall be responsible for the cost of construction change orders caused directly by the 
ARCHITECT’s willful misconduct or negligent acts, errors or omissions.  Without limiting ARCHITECT’s 
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liability for indirect or consequential cost impacts, the direct costs for which the ARCHITECT shall be liable shall 
equal the difference between the cost of the change order and the reasonable cost of the work had such work been a 
part of the originally prepared construction documents. No deductions shall be made from the ARCHITECT’s 
compensation on account of the cost of changes in the construction work other than those for which the 
ARCHITECT has been held legally liable or as otherwise agreed. Discovery items (items that neither the architect, 
owner, nor contractor envisioned through the design and bidding of the project)   during construction shall not be 
considered errors or omission of the ARCHITECT. 

Neither the DISTRICT'S review, approval of, nor payment for, any of the services required under this Agreement 
shall be construed to operate as a waiver of any rights under this Agreement, and ARCHITECT shall remain liable 
to the DISTRICT in accordance with this Agreement for all damages to the DISTRICT caused by ARCHITECT'S 
failure to perform any of the services furnished under this Agreement to the standard of care as stated in this 
Agreement. 

ACCEPTED AND AGREED on the date indicated below: 

MT. DIABLO UNIFIED SCHOOL DISTRICT ARCHITECT/ENGINEER/CONTRACTOR: 

By: By: 
Director 2010 Measure C Date Date 

Title: Title: 

Authorized by: 
Superintendent Date 

Upon completion of Services, sign below and forward original contract to Fiscal Services for 
payment. 

Originator’s Signature Date Phone 

Budget Code 

Routine Restrictive Maintenance 

Measure C 

TO BE COMPLETED BY DISTRICT BUDGET ADMINISTRATOR 

 It is my determination that this contractor is not required to comply with Ed. Code §45125.1 regarding the
submission of fingerprints to the Department of Justice.

OR 

 This contractor is subject to the requirements of Ed. Code §45125.1 and will not begin services until I have
received evidence that the Department of Justice has completed its criminal background investigation.

See Exhibit G 

Administrator’s Signature Date 

Distribution 
original: Fiscal Services for payment 
copy: Contractor 
copy: Originator/Budget Administrator 

9/29/2016

Principal



MISA0104-VERDE 

EXHIBITS TO ARCHITECTURAL AGREEMENT 
January 22, 2008 
      A-1 
 

  EXHIBIT "A" 
 RESPONSIBILITIES AND SERVICES OF ARCHITECT  
 
 TABLE OF CONTENTS 
 
A.  BASIC SERVICES ............................................................................................................................................ A-1 
 
B.  PRE-DESIGN AND START-UP SERVICES ................................................................................................. A-3 
 
 1. PROJECT INITIATION ........................................................................................................... A-3 
 
C.  DESIGN SERVICES ......................................................................................................................................... A-4 
 

1. CONSTRUCTION DOCUMENT PHASE ............................................................................... A-4 
 

2. BIDDING PHASE ...................................................................................................................... A-6 
 

3. CONSTRUCTION ADMINISTRATION PHASE .................................................................. A-6 
 

4. CLOSE OUT PHASE................................................................................................................. A-7 



MISA0104-VERDE 

EXHIBITS TO ARCHITECTURAL AGREEMENT 
January 22, 2008 
      A-2 
 

 
 EXHIBIT "A" 
 

RESPONSIBILITES AND SERVICES OF THE ARCHITECT 
 
ARCHITECT shall provide the following services. 
 
A -  BASIC SERVICES 

1. ARCHITECT agrees to provide the services described below:   
i -  Provided work which shall comply with professional architectural standards and applicable requirements of federal, 

state, and local law 
ii -  Identify the regulatory agencies that have jurisdiction over essential building and design elements and coordinate with 

and implement the requirements of the regulatory agencies, e.g.: DSA, Contra Costa Health, Fire Marshal. 
iii -  Contract for or employ at ARCHITECT'S expense, sub-consultants to the extent deemed necessary for completion of 

the Project including: architects, mechanical, electrical, structural and civil engineers, landscape architects and interior 
designers, licensed as such, by the State of California.  The names of said sub-consultants shall be submitted to the 
DISTRICT for approval prior to commencement of work.  The DISTRICT reserves the right to reject the use of any 
sub-consultant.  Nothing in the foregoing procedure shall create any contractual relationship between the DISTRICT 
and any sub-consultant employed by the ARCHITECT under terms of this Agreement. 

iv -  Cooperate with other professionals employed by the DISTRICT for the design, coordination or management of other 
work related to the Project. 

v -  Chair, conduct and take minutes of any coordination meetings during the entire design phase with its sub-consultants.  
ARCHITECT shall invite the DISTRICT and/or its representative to participate in these meetings.  ARCHITECT 
shall keep a separate log to document design/coordination comments generated in these meetings. 

vi -  Review and verify information provided by the DISTRICT, including without limitation surveys, as-built drawings, 
subsoil data, chemical, mechanical and other data logs of borings furnished to ARCHITECT pursuant to this 
Agreement, to the extent they relate to ARCHITECT’s scope of work.  Advise the DISTRICT based on its experience 
as a licensed architect whether those data are sufficient for purposes of design, or whether additional data are 
necessary. 

vii -  Be responsible for the professional quality and technical accuracy of all studies, reports, projections, master plans, 
designs, drawings, specifications and other services furnished by ARCHITECT under this Agreement as well as 
coordination with all Master plans, studies, reports and other information provided by DISTRICT.  ARCHITECT 
shall, without additional compensation, correct or revise any errors or omissions in its studies, reports, projections, 
master plans, design, drawings, specifications and other services. 

viii -  Be responsible for the integration and coordination of the design and the layout of the technology backbone system. 
Coordinate with any other District’s technology consultant, and lay out any included technology backbone system.  The 
coordination effort shall include location and routing of raceways, conduits and outlets and the required spaces to 
accommodate electrical, data and communication wiring. 

ix -  If other District technology consultant used, ARCHITECT and sub-consultants will then review the design provided 
by others and be responsible for incorporating the information provided by the DISTRICT’S technology consultant as 
appropriate to the level of design completion.   

x -  Provide services required to obtain local agencies’ approval for off-site work including review by regulatory agencies 
having jurisdiction over the Project. 

xi -  As necessary, develop a grading and drainage plan and a site plan from architectural information showing a final 
development of the site.  This drawing will also include a horizontal and vertical control plan and a utility 
infrastructure plan.  The services described in this Subparagraph shall be provided by a professional civil engineer who 
subcontracts with the ARCHITECT.   

xii -  Verify the capacity of all existing project utilities.  Document the location of existing utility lines, telephone, water, 
sewage, storm drains and other lines, within the limits of the DISTRICT on-site property, to the extend they relate to 
ARCHITECT’s scope of work. 

xiii -  Maintain a log of all meetings, site visits or discussions held in conjunction with the work of this Project, with 
documentation of major discussion points, observations, decisions, questions or comments.  These shall be furnished to 
the DISTRICT and/or its representative for inclusion in the overall Project documentation. 
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xiv -  Provide computer-generated information downloaded to computer files that the DISTRICT may use on its website, 
updated monthly or more frequently as requested by the DISTRICT. 

xv -  Provide interior design and other similar services required for or in connection with color coordination.  
ARCHITECT is required to coordinate the placement of furniture, and equipment layout.  The DISTRICT shall 
procure furnishings and moveable equipment. 

xvi -  As necessary, prepare schematic level drawings and specifications to be used by a modular company contracted with 
the DISTRICT to provide construction documents of modular buildings.  ARCHITECT to design power, data, phone, 
and security systems of the building within the limitations of the District contracted modular company.  ARCHITECT 
to schematic design all other systems to be further developed by the modular company.  Refer to the construction 
document matrix on page A-7 for further information.  ARCHITECT is required to oversee the development of the 
modular building construction documents and ensure that all electrical design, fire alarm design, communications 
design, and comments from the DISTRICT are incorporated into the drawings. 

xvii -  ARCHITECT is not responsible for: 
♦ Ground contamination or hazardous material analysis. 
♦ Any asbestos testing, design or abatement; however, it shall coordinate and integrate its work with any such 

information provided by DISTRICT. 
♦ Compliance with the California Environmental Quality Act (“CEQA”), except that ARCHITECT agrees to 

coordinate its work with that of any CEQA consultants retained by the DISTRICT, to provide current elevations and 
schematic drawings for use in CEQA compliance documents, and to incorporate any mitigation measures adopted by 
the DISTRICT into the Project design. 

♦ Historical significance report. 
♦ Topographic surveys. 

xviii -  Neither the DISTRICT'S review, approval of, nor payment for, any of the services required under this Agreement shall 
be construed to operate as a waiver of any rights under this Agreement, and ARCHITECT shall remain liable to the 
DISTRICT in accordance with applicable law for all damages to the DISTRICT caused by ARCHITECT'S failure to 
perform any of the services furnished under this Agreement to the appropriate standard of care. 

B -  PRE-DESIGN AND START-UP SERVICES 
1. PROJECT INITIATION 

i -  Upon final execution of the Agreement with the DISTRICT, the ARCHITECT shall: 
♦ Review the Program Management Plan (PMP) with the DISTRICT and its representatives to familiarize them with 

the proposed tasks and schedule and develop necessary modifications. The PMP defines the Program Master 
Schedule and Budgets and each Project scope and budget. 

ii -  Within the first week following execution of the Agreement, meet with the DISTRICT and its representatives to 
prepare a detailed task analysis and work plan for documentation in a computer-generated project schedule. 

iii -  This task analysis and work plan will identify specific tasks including, but not limited to:  
♦ interviews,  
♦ data collection 
♦ analysis, 
♦ report preparation,  
♦ planning,  
♦ Architectural programming, concepts and schematic design preparation and estimating that are part of the work of 

the Project.  Also identified will be milestone activities or dates, specific task responsibilities, required completion 
times necessary for the review and approval by the DISTRICT and by all regulatory agencies and additional 
definition of deliverables. 

iv -  Participate in a general Project kick-off meeting to include the ARCHITECT, appropriate sub-consultants, and 
DISTRICT staff. 

v -  The project kick-off meeting will introduce key team members from the DISTRICT and the ARCHITECT to each 
other, defining roles and responsibilities relative to the Project. 

vi -  Identify and review pertinent information and/or documentation necessary from the DISTRICT for the completion of 
the Project. 

vii -  Review and explain the overall project goals, general approach, tasks, work plan and procedures and deliverable 
products of the Project. 
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viii -  Review and explain the task analysis and Project work plan for all parties present; determine any adjustments or fine 
tuning that needs to be made to the work plan. 

ix -  Review documentation of the Project kick-off meeting prepared by the DISTRICT’S representative and comment prior 
to distribution. 

x -  Base Drawings and Site Survey Information 
2. ARCHITECT shall prepare base drawings of project using information from as-built documentation provided by the 

DISTRICT, actual site observation and measurement, and other sources as appropriate.  Base drawings to include site plan, 
floor plan, roof plan, elevations and other drawings necessary to display and quantify the scope of the scope of work within 
this project. 

3. ARCHITECT shall investigate the DSA approval status of any construction not included on approved drawings 
4. ARCHITECT shall review the program information furnished by the DISTRICT to ascertain the requirements of the Project 

and shall review its understanding of such requirements with the DISTRICT. 
5. If work includes modular buildings, ARCHITECT shall prepare schematic level drawings and specifications to be submitted 

to the modular building company contracted by the DISTRICT to provide modular buildings for the project.  These drawings 
to be of a level to provide a clear understanding of the scope and intent of the buildings so that the modular company may 
develop construction documents. 

6. Deliverables 
i -  Copies 

♦ Pre-Design – Half size drawings for a scope check to be performed by the DISTRICT. Drawings shall be provided in 
both hard copy and electronic (PDF) format (Autocadd 2011 – if requested) 

♦ 1 - Cost Estimate – preliminary ROM cost estimate (hard copy and electronically in Excel format) 
C -  DESIGN SERVICES  

1. CONSTRUCTION DOCUMENTS PHASE    
i -  Upon written authorization by the DISTRICT to proceed with the Construction Documents Phase, ARCHITECT shall 

prepare from the accepted deliverables from the Project Initiation Phase the Construction Documents consisting of the 
following for each proposed system within ARCHITECT’s scope of work: 
♦ Construction Documents - Completion Stage: 
♦ Drawings and specifications:  
♦ Construction Cost Estimate: 
♦ Prepare the Construction Cost Estimate for the Project.  The following conditions apply to the Construction Cost 

Estimate: 
− The Construction Cost Estimate for the Project must at no point exceed the DISTRICT’S budget for the Project.  

At the conclusion of this phase of ARCHITECT’S work, the following steps will be taken to reconcile the 
accuracy of the Construction Cost Estimate prepared by the ARCHITECT.  However, at all times the accuracy 
of the Construction Cost Estimate remains the responsibility of the ARCHITECT: 

− The DISTRICT will review the Construction Cost Estimate for general compliance with the DISTRICT’S 
Project scope and budget as defined in the PMP 

− The Construction Cost Estimate shall allow for escalation to the midpoint of construction. Escalation shall be 
clearly identified as a separate line item. 

− The Construction Cost Estimate shall be submitted concurrent with the 50% CD submittal and updated at the 
100% CD submittal. 

− The Construction Cost Estimate shall not include any design contingencies in excess of the cost estimates 
ii -  Specifications: 

♦ Modify the DISTRICT’S standard technical specifications describing materials, systems and equipment, 
workmanship, quality and performance criteria required for each construction Project.   

♦ Where articles, materials, and equipment are identified by brand names, they shall be followed by the words "or 
approved equal" in accordance with Public Contract Code, Section 3400. 

♦ Specifications shall not contain restrictions that will limit competitive bids other than those necessary for DISTRICT 
maintenance requirements.   

♦ At one hundred percent (100%) review, specifications shall be reviewed by the DISTRICT and corrections made as 
directed at no cost to the DISTRICT. 
− Coordination of the Specifications with specifications developed by other disciplines and/or modular supplier. 
− Specifications shall be in CSI format. 
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iii -  Constructability Review: The DISTRICT shall conduct a construction review of the Construction Documents.  A report 
shall be given to the ARCHITECT who shall make necessary changes along with providing written comments for each 
item listed in the report. 

iv -  Construction Documents (C/D) Final Back-Check Stage: 
♦ The Construction Documents final back-check stage shall be for the purpose of the ARCHITECT incorporating all 

regulatory agencies' comments into the drawings, specifications, and estimate.  All changes made by the 
ARCHITECT during this stage shall be at no additional cost to the DISTRICT. 

♦ The final Contract Documents delivered to the DISTRICT upon completion of the ARCHITECT'S work shall 
consist of the following: 

♦ Drawings: Original drawings with each ARCHITECT/sub-consultant’s State license stamp. 
♦ Specifications: Original typed technical specifications on reproducible paper in CSI format. 

v -  ARCHITECT shall update and refine the sub-consultants’ completed Construction Documents. 
vi -  Meetings: 

♦ During the Construction Documents Phase it is anticipated that several meeting(s) per month will convene to address 
specific design issues and to facilitate the decision-making process.  Such meetings will normally be held at the 
DISTRICT. Participate in an over-the-shoulder review meeting to be held at the consultants office at a time agreed 
upon by both parties.  The meeting will be held between the 50% and 100% CD phase of design. 

vii -  Deliverables (per site): 
♦ Copies 

− 2 - 50% CD – Half size drawings for a scope check to be performed by the district. Drawings shall be provided 
in both hard copy and electronic (PDF) format (Autocadd 2011 – if requested)  

− 2 - 50% CD – Project construction cost estimate (hard copy and electronically) 
− 2 - 50% CD – Statement of requirements for testing and inspection of service for compliance with Construction 

Documents and applicable codes.  (Submit with 50% CD submittal) 
− 1 - 90% CD – Half size drawings for a last drawing check performed by the district. Drawings shall be provided 

in both hard copy and electronic (PDF) format 
− 3 - 100% CD –drawings (1 full size & 2 half size) and one (1) electronic file in PDF.  Provide Autocadd 2011, 

if requested, formatted in accordance with District Standards). 
− 1 - 100% CD - specifications (hard copy and electronically in MS Word XP) 
− 2 - 100% CD – structural and electrical (showing District standards have been met) engineering calculations 
− 1 - 100% CD - Construction Cost Estimate (hard copy and electronically in excel) 
♦ Upload drawing and specifications. 
− 1 - PDF files of all DSA approved drawings and specifications. 
− 2 - DSA files including all correspondence, meeting, back check comments, checklists to date.  (Submit with 

100% CD submittal). 
viii -  Project Cessation Provisions: 

♦ Upon completion of the Construction Documents Phase, the DISTRICT shall have the right to terminate this 
Agreement upon written notice of termination to ARCHITECT under the terms of this Agreement.  In this case, the 
DISTRICT shall pay the ARCHITECT only the fee associated with the services provided through the Construction 
Documents Phase.   

♦ Upon completion and review of the Construction Documents Phase deliverables, ARCHITECT shall neither 
perform nor charge for further work unless and until the DISTRICT has approved the Construction Documents Phase 
as complete and has given a written Notice To Proceed to ARCHITECT for the Bidding Phase.    

2. BIDDING PHASE: 
i -  Upon written authorization from the DISTRICT to proceed with the Bidding Phase, based upon accepted deliverables 

from the preceding phase, the ARCHITECT shall perform Bidding Phase services for DISTRICT as follows: 
ii -  The development of the bidding procedures and the general conditions of the construction contract shall be the joint 

responsibility of the DISTRICT and the ARCHITECT. 
iii -  While the Project is being advertised for bids, all questions concerning intent shall be referred to the DISTRICT for 

screening and subsequent processing through ARCHITECT. 
iv -  In the event that items requiring interpretation of the drawings or specifications are discovered during the bidding period, 

those items shall be analyzed by the ARCHITECT for decision by the DISTRICT as to the proper procedure required.  
Corrective action will be in the form of an addendum prepared by the ARCHITECT and issued by the DISTRICT.   
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v -  Upon completion of the Bidding Phase, the DISTRICT shall have the right to terminate this Agreement upon written 
notice of this termination to ARCHITECT under the terms of this Agreement.  In this case, the DISTRICT shall pay the 
ARCHITECT only the fee associated with the services provided through the Bidding Phase.   

3. CONSTRUCTION ADMINISTRATION PHASE: 
i -  Upon written authorization from the DISTRICT to proceed with the Construction Administration Phase, the 

ARCHITECT shall perform Construction Administration Phase services for the DISTRICT as follows: 
ii -  The ARCHITECT'S responsibility to provide basic services for the Construction Phase under this Agreement 

commences with the award of the Contract for Construction and terminates upon satisfactory performance and 
completion of all tasks in this phase, or upon the DISTRICT’S terminating this Agreement, whichever is earlier.   

iii -  During construction, the ARCHITECT shall furnish all necessary additional drawings for supplementing, clarifying 
and/or correcting purposes and for change orders required.  These drawings shall be requested in writing from the 
ARCHITECT by the DISTRICT and shall be at no additional cost unless designated as extra work or services by the 
DISTRICT.  The original tracing(s) of the drawings and contract wording for change orders shall be submitted to the 
DISTRICT for duplication and distribution. 

iv -  ARCHITECT shall review and approve or take other appropriate action upon contractor's submittals such as: shop 
drawings, project data, samples and change orders, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents.   

v -  The ARCHITECT'S action upon contractor’s submittals shall be taken as expeditiously as possible so as to cause no 
unreasonable delay in the Project or in the work of separate contractors, while allowing sufficient time in the 
ARCHITECT'S professional judgment to permit adequate review.  In no case shall the review period associated with a 
single, particular submittal exceed fourteen (14) calendar days from its receipt by the ARCHITECT.   

vi -  During the course of construction, all Requests for Information (“RFI”) must be responded to as expeditiously as possible 
so as not to impact and delay the construction progress.  In no case shall the review period associated with an RFI exceed 
five (5) business days from the receipt by the ARCHITECT. 

vii -  ARCHITECT shall visit the Project site as necessary or when requested, and in no case less than once a week, 
sufficient to determine that the Project is being constructed in accordance with the plans and specifications, and to 
resolve discrepancies in the Contract Documents and to monitor the progress of the Project. DISTRICT reserves the right 
to decrease site visits as mutually agreeable. 

viii -  ARCHITECT shall ensure that sub-consultants visit the site in conformance with this agreement. 
ix -  On the basis of on-site observations, the ARCHITECT shall keep the DISTRICT informed of the progress and the 

quality of the work, and shall endeavor to guard the DISTRICT against defects and deficiencies in the work.  
ARCHITECT shall notify the DISTRICT in writing of any defects or deficiencies in the work by any of the 
DISTRICT’S contractors that the ARCHITECT may observe.  However, the ARCHITECT shall not be a guarantor of 
the contractor's performance 

x -  ARCHITECT shall prepare "Record Drawings" on the original tracings to record changes made during the construction 
project based upon information provided by the DISTRICT'S construction contractor and changes by change orders.  
These "Record Drawings" are to be in Autocadd (version 2011) formatted in accordance with District CAD standards, 
provided on compact disk, one complete electronic set in PDF, along with one full size hard copy, and shall be delivered 
to the DISTRICT at completion of the construction and shall be a condition precedent to the DISTRICT'S approval of the 
ARCHITECT'S final payment.  The ARCHITECT may insert the following notice on all Record Drawings: These 
record drawings [or corrected specifications] have been prepared based on information submitted, in part, by others.  The 
ARCHITECT has provided a review consistent with its legal standard of care. 

xi -  ARCHITECT shall review equipment and maintenance manuals and a complete set of warranty documents for all 
equipment and installed systems, to ensure that they meet the requirements of the plans and specifications.   

xii -  ARCHITECT shall also provide, at the DISTRICT'S request, architectural/engineering advice to the DISTRICT on 
start-up, break-in, and debugging of facility systems and equipment, and apparent deficiencies in construction following 
the acceptance of the contractor's work. 

xiii -  Recommendations of Payment by ARCHITECT constitute ARCHITECT’S representation to the DISTRICT that 
work has progressed to the point indicated to the best of ARCHITECT’S knowledge, information, and belief, and that 
the quality of the work is in general conformance with the Contract Documents. 

4. CLOSE OUT PHASE: 
i -  As the Construction Administration Phase progresses, the ARCHITECT shall perform the following Close Out Phase 

services for the DISTRICT as required: 
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ii -  ARCHITECT shall conduct inspections as required to determine when the contractor has completed the Project and 
shall prepare punch lists of items that remain in need of correction or completion.  

iii -  ARCHITECT shall review, and forward to the District all contractor’s written warranties, operation manuals, spare 
parts, lien waivers, and Certificates of Inspection and Occupancy with its recommendation as to the adequacy of these 
items. 

iv -  ARCHITECT shall prepare or collect, as applicable, and provide to DSA, all reports required by DSA on the Project to 
obtain DSA project close out.  The DSA close out documents shall be submitted to DSA within 60 days of “Notice of 
completion” of the contract. A copy of the DSA submittal shall be provided to the DISTRICT. 

v -  ARCHITECT shall obtain all required DSA approval on all change orders and addenda to the contractor’s contract. 
vi -  ARCHITECT shall prepare a final verified report for the Project. 
vii -  ARCHITECT shall prepare all Electronic Record Drawings (Autocadd 2011) and Specifications for the Project 

from information provided by contractor (as-builts). 
viii -  The DISTRICT shall prepare and record with the County Recorder a Notice of Completion for the Project 
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EXHIBIT "B" 
 CRITERIA AND BILLING FOR EXTRA WORK 
 
A. The following extra services to this Agreement shall be performed by ARCHITECT if needed and 

requested by the DISTRICT. 
 
 1. Making revisions in drawings, specifications, or other documents when such revisions are: 
 
  a. Inconsistent with approvals or instructions previously given by the DISTRICT. 
 
  b. Required by the enactment or revisions of codes, laws, or regulations subsequent to the 

preparation of such documents. 
 

c. Due to changes required as a result of the DISTRICT'S failure to respond to a written request 
from the ARCHITECT within a reasonable time, as requested by ARCHITECT. 

 
d. Expiration of Agencies’ prior approvals. 

 
e. Site modifications by others subsequent to DSA submission. 

 
f. Changes to manufactures equipment and products availability at the time of construction. 

  
 2. Providing services required because of significant documented changes in the Project initiated by 

the DISTRICT, including but not limited to size, quality, complexity, the DISTRICT'S schedule, 
or method of bidding or negotiating and contracting for construction. 

 
 3. Providing consultation concerning replacement of work damaged by fire or other cause during 

construction and furnishing services required in connection with replacement of such work. 
 
 4. Providing services made necessary by the default of the contractor, by major defects or 

deficiencies in the work of the contractor, or in the absence of a final Certificate of Payment, more 
than sixty (60) days after the general contractor’s contractual date of completion of work. 

 
B. Rates shall include overhead, reimbursable, administrative cost and profit shall be utilized in arriving at the 

fee for extra services. 
 
Negotiated on as-needed basis. 
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      EXHIBIT "C" 

SCHEDULE OF WORK 
 
A. Promptly after the execution of this Agreement, the ARCHITECT shall prepare and submit for approval to 

the DISTRICT a Schedule of Work showing the order in which ARCHITECT proposes to carry out 
ARCHITECT'S work.  The schedule shall apply to the completion of all services listed hereunder within 
the times established by this Agreement.  The Schedule shall be in the form of a progress chart clearly 
delineating all important increments and review dates.  ARCHITECT shall update the Schedule of Work 
on a monthly basis and deliver two (2) copies to the DISTRICT along with the monthly billing. 

  
B. ARCHITECT shall complete all work and services required per the project schedule below after written 

authorization from the DISTRICT to proceed. Please see attached Exhibit F Schedule of work for more 
detail. 

 
Project Schedules 

Phase Start Finish 
Assessment / Programming / Schematic 
Design October 10 November 30 

Design Development December 5 January 6 
Design / Construction Docs January 9  February 10 
DSA Review/Approval (as needed) February 13 April 14 
Bid and Award April 17 June 5 
Construction June 19 September 30 
Closeout October 1 November 30 

 
 
C. All times to complete tasks set forth in this Exhibit are of the essence, as per Article 2 of the Agreement.  If 

delays in the schedule are imposed by the DISTRICT'S inability to comply with requested meeting 
schedules, ARCHITECT shall maintain the right to request an adjustment in schedule if deemed necessary 
to meet the deadlines set forth in this Exhibit.  If approved, such extensions shall be authorized in writing by 
the DISTRICT. 

 
D.          It is understood that the schedule of DSA is beyond the control of the ARCHITECT.  However, the 

Architect will take all steps necessary to obtain approval to meeting the project schedule. 
 
E.  ARCHITECT is advised this construction may require phasing.  Should phasing be required, 

ARCHITECT and DISTRICT will work to minimize phases required. No additional compensation for up 
to two phases is anticipated.  Should phasing require more than two phases, ARCHITECT shall follow 
requirements of EXHIBIT B. 

 



 

EXHIBITS TO ARCHITECTURAL AGREEMENT 
January 22, 2008 
      E-1 

EXHIBIT "D" 
 PAYMENT SCHEDULE 
 
A. Compensation 
 
 1. The payment of consideration to ARCHITECT as provided herein shall be full compensation for 

all of ARCHITECT'S work incurred in the performance hereof. A Reimbursable Allowance for, 
all costs for personnel, travel, offices, printing of deliverables in the quantities set forth in Exhibit 
“A,” providing and/or shipping of deliverables or any other items, per diem expenses, or any other 
direct or indirect expenses incident to providing the services has been established.  Except as 
expressly set forth in Article 6 of the Agreement and Exhibit “B,” there shall be no payment for 
extra costs or expenses. 

 
 2. The amount of compensation shall be based upon the following percentage for each phase 

contemplated under this Agreement. 
 

Description      

 a. Assessment, Schematic Design & Programming 20% 

 b. Design Development Phase 15% 

              c.           Construction Documents Phase 25% 

 c. Contractor Proposal Phase  5% 

 d. Construction Administration Phase 30% 

              e.            Project Closeout 5% 
 
 
B. Method of Payment 
 
 1. Invoices shall be on a form and in the format provided by the DISTRICT and are to be submitted 

in duplicate to the DISTRICT via the DISTRICT'S authorized representative. 
 
 2. ARCHITECT shall submit to DISTRICT on a monthly basis documentation showing proof that 

payments were made to his/her sub-consultants. 
    
 3. ARCHITECT shall submit monthly pay request in the DISTRICT’s approved format. 
 
 4. Upon receipt and approval of ARCHITECT'S invoices, the DISTRICT agrees to make payments 

within thirty (30) days of receipt of the invoice as follows: 
 
  a. For Project Initiation Phase: 
   Monthly payments for the percentage of work complete up to ninety five percent (95%) of 

the fee for the Phase; one hundred percent (100%) payment upon acceptance and 
approval of the Project Initiation Phase by the DISTRICT. 

  b. For Construction Document Phase:  
   Monthly payments for the percentage of work complete up to ninety five percent (95%) of 

the fee for the Phase; one hundred percent (100%) payment upon acceptance and 
approval of the Construction Document Phase by the DISTRICT. 

  c. For Construction Documents Phase: 
   Monthly payments for percentage of work complete up to ninety five percent (95%) of the 
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fee for the DSA submittal; one hundred percent (100%) payment upon acceptance and 
approval of the Construction Documents Phase by the DISTRICT. The final five percent 
5% shall be paid upon notification to proceed with solicitation of bids or negotiation, or 
within six months after approval of the Construction Documents Phase if the project is 
abandoned.   

  d. For Bidding Phase: 
   Monthly payments for the percentage of work complete up to ninety five percent (95%) of 

the fee for the phase; one hundred percent (100%) payment upon acceptance and approval 
of the Bid and Award Phase by the DISTRICT. 

  f. For Construction Administration Phase: 
   Monthly payments for the percentage of work completed based upon percent of 

completion of construction.  
  g. For Close-Out Phase: 
   DSA Projects – one hundred percent (100%) payment based upon final project 

certification by Department of the State Architect. 
   All Other Projects - one hundred percent (100%) payment upon acceptance and 

approval of Construction Administration Phase by the DISTRICT. 
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EXHIBIT "E" 

INSURANCE REQUIREMENTS FOR ARCHITECT 
 
 ARCHITECT shall procure and maintain for the duration of the Agreement insurance against claims for 

injuries to persons or damages to property which may arise from or in connection with the performance of 
the work hereunder by the ARCHITECT, his agents, representatives, employees and sub-consultants. 

 
 A. Minimum Scope of Insurance:  Coverage shall be at least as broad as: 
 
  1. Commercial General Liability coverage.  
  2. Commercial Automobile Liability, any auto. 
  3. Workers' Compensation insurance as required by the State of California and Employer's 

Liability Insurance. 
  4. Professional Liability Insurance as appropriate to the ARCHITECT’S profession. 
 
 B. Minimum Limits of Insurance 
 
  1. Within ten (10) days of signing of this Agreement the ARCHITECT shall maintain limits 

no less than: 
  
   a. General Liability: One million dollars ($1,000,000) per occurrence for bodily 

injury, personal injury and property damage.  If Commercial General Liability or 
other form with a general aggregate limit is used, either the general aggregate 
limit shall apply separately to this project/location or the general aggregate limit 
shall be twice the required occurrence limit. 

   b. Automobile Liability: One million dollars ($1,000,000) per accident for bodily 
injury and property damage. 

   c. Employer's Liability: One million dollars ($1,000,000) per accident for bodily 
injury or disease. 

   d. Professional Liability:  ARCHITECT shall provide project specific insurance 
covering the prime design professional and his/her sub-consultants for One 
million dollars ($1,000,000) aggregate limit subject to no more than twenty-five 
thousand dollars ($25,000) per claim deductible, coverage to continue through 
substantial completion of construction plus two years thereafter.  

  2. The DISTRICT reserves the right to modify the limits and coverages described herein, 
with appropriate credits or changes to be negotiated for such changes.  

 
 C. Deductibles and Self-Insured Retention:  Any deductibles or self-insured retention must be 

declared to and approved by the DISTRICT.  At the option of the DISTRICT, either:  the insurer 
shall reduce or eliminate such deductibles or self-insured retention as respects the DISTRICT, its 
officers, officials, employees and volunteers; or the ARCHITECT shall procure a bond 
guaranteeing payment of losses and related investigations, claim administration and defense 
expenses. 

 
 D. Other Insurance Provisions:  The general liability and automobile liability policies are to contain, 

or be endorsed to contain, the following provisions: 
 
  1. The DISTRICT, the Construction Manager, their representatives, consultants, trustees, 

officers, officials, employees, agents, and volunteers (“Additional Insureds”) are to be 
covered as additional insureds as respects liability arising out of activities performed by 
or on behalf of the ARCHITECT; instruments of service and completed operations of the 
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ARCHITECT; premises owned, occupied or used by the ARCHITECT; or automobiles 
owned, leased, hired or borrowed by the ARCHITECT.  The coverage shall contain no 
special limitations on the scope of protection afforded to the Additional Insureds. 

  2. For any claims related to this project, the ARCHITECT’S insurance coverage shall be 
primary insurance as respects the Additional Insureds.  Any insurance or self-insurance 
maintained by the Additional Insureds shall be in excess of the ARCHITECT'S 
insurance and shall not contribute with it. 

  3. Any failure to comply with reporting or other provisions of the policies including 
breaches of warranties shall not affect coverage provided to the Additional Insureds. 

  4. The ARCHITECT'S insurance shall apply separately to each insured against whom 
claim is made or suit is brought, except with respect to the limits of the insurer's liability. 

  5. Each insurance policy required by this clause shall be endorsed  to state that coverage 
shall not be suspended, voided, canceled by either party, reduced in coverage or in limits 
except after thirty (30) days prior written notice by certified mail, return receipt 
requested, has been given to the DISTRICT. 

 
 E. Acceptability of Insurers:  Insurance is to be placed with insurers admitted in California with a 

current A.M. Best's rating of no less than A:VII. 
 

F. Verification of Coverage:  ARCHITECT shall furnish the DISTRICT with:  
 

(1) certificates of insurance showing maintenance of the required insurance 
coverage; 

   (2) original endorsements affecting general liability and automobile liability 
coverage.  The endorsements are to be signed by a person authorized by that 
insurer to bind coverage on its behalf.  All endorsements are to be received and 
approved by the DISTRICT before work commences.
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EXHIBIT "F" 
 
 PROJECT SCOPE AND CONSTRUCTION BUDGET  
 

Scope of work understood to include ALL design, engineering, construction administration and close-out work 
necessary to complete Concord High School Facility Enhancements: 

Professional Consulting and Engineering services required to complete an accurate assessment, design, construction 
administration (C/A) and close-out necessary to support Facility Improvements at Concord High School located within 
Mount Diablo Unified School District. Plans available on the District’s website at 
http://169.199.90.240/planroom.html.   
 
The scope of work is also to provide professional design services for multiple areas on the Concord High 
School campus for Mt. Diablo Unified School District (District). Additionally, provide the supporting 
underground infrastructure for the planned improvements as indicated below, and also achieve code 
compliance at all improved areas in terms of accessibility. The project improvements for design services have been 
identified as follows: 
 
Area #1 (Stadium Area) 
• All-weather running track 
• Synthetic turf play field inside track 
• Track and field event areas 
• Perimeter track fence 
• Accessible paths of travel to improvement areas 
 
Area #2 (Baseball Field) 
• Synthetic turf baseball field inside existing perimeter chain link fencing 
• Accessible path of travel to improvement area 
 
Area #3 (Softball Field) 
• Synthetic turf softball field inside existing perimeter chain link fencing 
• Accessible path of travel to improvement area 
 
Area #4 (Future Soccer Area) 
• Synthetic turf soccer field outside baseball / softball fields, west of stadium 
• Accessible path of travel to improvement area 
 
Area #5 (Interior Building Landscape) 
• New Landscaping, including irrigation and hardscape as needed, within interior area of the 
campus (exact locations of improvements yet to be defined). Improvements to comply with 
current accessibility regulations. 
• Electrical design for low voltage lighting is included in this area. 
 
All of the designs above will include provisions for ground rodent prevention and deterrence, as we 
understand that this is a long term and constant issue at this school site. While our designs will utilize 
reasonable best practices for combating the rodents at each of the intended improvement areas that fit 
within the stated District budget, we will need to ensure that none of these additional measures do not 
negatively impact the safety and performance of any of the project areas. 
 

 

 

 

 

http://169.199.90.240/planroom.html
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Architectural/Engineering Phasing: 

1. Site Survey / Code Analysis 

2. Meetings w/ District as needed 

3. Schematic through Design Development 

4. Contract Documents 

5. DSA Permit Process 

6. Bid Administration 

7. Construction Administration 

8. Project Closeout / DSA Certification 

 
• Interior improvements shall include investigation, engineering and design necessary to facilitate work as 

depicted within school site area. 
 

• Where applicable, design shall utilize existing District infra-structure to accommodate design needs. 
 

• Unless otherwise noted in this contract, generally anticipated scope of work is contained within Verde 
Design, Inc. revised proposal dated September 28, 2016.  Proposal is inclusive, but not limited to any 
modification necessitated by field verification and/or programming with site(s).  

 
• Payment schedule per Exhibit D 

 
• Total Cost of Construction (TCC) budget estimated at $5,200,000.00 (See Article 4)  

 
• District anticipated construction under a Bid procurement.   Should the District execute a lease/lease-back 

contract, by signature, Architect acknowledges there shall be no additional compensation to facilitate.  This 
does not preclude Architect from requesting additional compensation for validated changes to construction 
administration phase in accordance “Exhibit B” 

 
 
 
 



Name of Independent Consultant/Contractor:

Services to be performed under the agreement:

Schools/Locations where services will be performed:

Total amount to be paid by the District under this Agreement:

Check the applicable box(es) and fill any blanks

1

2A

2B

Originator's or Designee's Signature

_________________________________________________

Independent Contractor/Consultant Originator's or Designee's 

Superintendent's Signature Date

"I certify that the information provided herein is true and accurate.  I further acknowledge that during the term of my Agreement with 

the District, I learn of additional information which differs from the responses provided above, I promise to forward this additional 

information to the District immediately."

Print Name           Date Print Name               Date

I certify that the employees noted in 2A above have been fingerprinted under procedures established by the 

California Department of Justice, and the results of those fingerprints reveal that none of these employees have 

been arrested or convicted of a serious or violent felony, as defined by the California Penal Code.

Exhibit G

CRIMINAL BACKGROUND CHECK CERTIFICATION

Consultant/Independent Contractor Agreement ‐ Criminal Background Check

Mt. Diablo Unified School District

Certification by Contractor/Consultant

Term of Agreement:

I certify that none of my employees, nor myself, will have more than limited contact (as defined by the District) 

with District students during the term of the Agreement.  Therefore, we have not been fingerprinted.

If this box is checked, then Box 2B also applies and must be checked to indicate these employees have been 

fingerprinted.  The following employee will have more than limited contact (as defined by the District) with 

District students during the term of the Agreement (attach and sign additional pages, as needed):

EXHIBITS TO ARCHITECTURAL AGREEMENT G‐1 Revised 7/23/14

Devin Conway 9/29/2016

_________________________________________________ 
Independent Contractor/Consultant Signature

X

Verde Design, Inc.
Design Services
Concord High School
$584,000

October 10, 2016 - November 30, 2017


	This Agreement for Architectural Services (“Agreement”) is made as of the date set forth below, between the Mt. Diablo Unified School District (“DISTRICT”), and Skyline Engineering (“ARCHITECT”), for the following project(s) (“Project”):
	ARTICLE 1. RESPONSIBILITIES AND SERVICES OF ARCHITECT
	Scope: ARCHITECT shall provide the design services described herein and under Exhibit "A" for the Project.
	Coordination:  In the performance of ARCHITECT'S services under this Agreement, ARCHITECT agrees that it will maintain such coordination with DISTRICT personnel and/or its designated representatives as may be requested and desirable.  ARCHITECT recogn...
	The Construction Manager is authorized to give ARCHITECT work authorizations, and issue written approvals and Notices to Proceed on behalf of DISTRICT.  If ARCHITECT does any work without prior written authorization by the Construction Manager or the ...
	ARCHITECT'S Services:  ARCHITECT shall render the services and furnish the work as described in Exhibit "A," commencing with receipt of a written Notice to Proceed signed by the DISTRICT representative.

	ARTICLE 2. ARCHITECT STAFF
	The ARCHITECT has been selected to perform the work herein because of the skills and expertise of key individuals.
	The ARCHITECT agrees that the following key people in ARCHITECT'S firm shall be associated with the Project in the following capacities:
	 Principal: Mr. Devin Conway, P.E.
	The ARCHITECT shall not change any of the key personnel listed above without prior written approval by DISTRICT, unless said personnel cease to be employed by ARCHITECT.  In either case, DISTRICT shall be allowed to interview and approve replacement p...
	If any designated lead or key person fails to perform to the satisfaction of the DISTRICT, then upon written notice the ARCHITECT shall have five (5) days to remove that person from the Project and replace that person with one acceptable to the DISTRI...
	ARCHITECT represents that the ARCHITECT has no existing interest and will not acquire any interest, direct or indirect, which could conflict in any manner or degree with the performance of services required under this Agreement and that no person havi...
	ARCHITECT agrees that any plans and/or specifications included in the Work shall be prepared under the supervision of licensed personnel, and that licensed personnel shall be in “responsible charge” of observations of the construction, as required by ...

	ARTICLE 3. SCHEDULE OF WORK
	ARTICLE 4. CONSTRUCTION COST BUDGET
	$5,980,000.00 INCLUSIVE of ALL COSTS including but not limited to: Design, construction, contingency, tests, inspections and fees required. Total cost of construction (TCC) budget: $5,200,000.00

	ARTICLE 5. FEE AND METHOD OF PAYMENT
	DISTRICT shall pay ARCHITECT an amount not to exceed (NTE) Five hundred Eighty-Four Thousand and No/100 Dollars ($584,000.00 dollars) for all services contracted for under this Agreement, including reimbursable(s).
	ARCHITECT shall bill its work under this Agreement in accordance with Exhibit “D.”
	No increase in fee will be due from change orders generated during the construction period if due to ARCHITECT’S error or omission.
	The ARCHITECT'S fee set forth in this Agreement shall be full compensation for all of ARCHITECT’s work incurred in the performance hereof. A Reimbursable Allowance has been included in the Fee for all costs for personnel, travel, offices, printing of ...

	ARTICLE 6. PAYMENT FOR EXTRA WORK OR CHANGES
	Any charges for extra work shall be paid by the DISTRICT as described in Exhibit “B” only upon certification that the claimed extra work was authorized in writing in advance by the DISTRICT and that the work has been satisfactorily completed.

	ARTICLE 7. OWNERSHIP OF DATA
	Pursuant to Education Code section 17316, this Agreement creates a non-exclusive and perpetual license for DISTRICT to use, at its discretion, all plans, including, but not limited to, record drawings, specifications, and estimates that the ARCHITECT ...
	The DISTRICT retains all rights to all copyrights, designs and other intellectual property embodied in the plans, record drawings, specifications, estimates, and other documents that the ARCHITECT or its consultants prepares or causes to be prepared p...
	The ARCHITECT shall perform the work and prepare all documents under this Agreement with the assistance of Computer Aided Design Drafting (CADD) Technology.  The ARCHITECT shall deliver to the DISTRICT, on request, the tape and/or compact disc format ...
	Following the termination of this Agreement, for any reason whatsoever, the ARCHITECT shall promptly deliver to the DISTRICT upon written request and at no cost to the DISTRICT the following items (hereinafter “Instruments of Service”) which the DISTR...
	1. One set of the Contract Documents, including the bidding requirements, specifications, and cost estimates for the Project, in hard copy, reproducible format.
	2. One set of fixed image Computer Aided Design Drafting (hereinafter “CADD”) filed, in DXF format, of the drawings which are part of the Contract Documents.
	3. One set of non-fixed image CADD drawing files, in DXF format, of the site plan, floor plans (architectural, plumbing, mechanical and electrical), roof plan, sections and exterior elevations of the Project.
	4. All finished or unfinished documents, studies, reports, calculations, drawings, maps, models, photographs, technology data and reports prepared by the ARCHITECT under this Agreement.

	In the event the DISTRICT changes any fully or partially completed documents, the DISTRICT agrees to release ARCHITECT and it’s consultants of responsibility for such changes.  In the event DISTRICT uses any fully or partially completed documents with...

	ARTICLE 8. TERMINATION OF CONTRACT
	If ARCHITECT fails to perform ARCHITECT'S duties to the satisfaction of the DISTRICT, or if ARCHITECT fails to fulfill in a timely and professional manner ARCHITECT'S material obligations under this Agreement, or if ARCHITECT shall violate any of the ...
	The ARCHITECT has the right to terminate this Agreement if the DISTRICT does not fulfill its material obligations under this Agreement.  Such termination shall be effective after receipt of written notice from ARCHITECT to the DISTRICT.
	If, at any time in the progress of the Design of the Project, the DISTRICT’s Board of Trustees determines that the Project should be terminated, the ARCHITECT, upon written notice from the DISTRICT of such termination, shall immediately cease work on ...

	ARTICLE 9. INDEMNITY
	ARTICLE 10. FINGERPRINTING
	ARTICLE 11. RESPONSIBILITIES OF THE DISTRICT
	The DISTRICT shall examine the documents submitted by the ARCHITECT and shall render decisions so as to avoid unreasonable delay in the process of the ARCHITECT'S services.
	The DISTRICT shall furnish the services of a hazardous material consultant or other consultants when such services are requested in writing by ARCHITECT and deemed necessary by the DISTRICT or are requested by the DISTRICT.  Such services shall includ...
	The ARCHITECT shall be entitled to rely upon the accuracy and completeness of services, information, surveys, and reports provided or furnished by the DISTRICT.  The ARCHITECT shall advise the DISTRICT if it becomes aware of any error or deficiency in...
	The DISTRICT shall, in writing, advise the ARCHITECT if the DISTRICT becomes aware of any fault or defect in the Project, including any errors, omissions or inconsistencies in the ARCHITECT’S documents.  Failure to provide such notice shall not reliev...
	If required for the ARCHITECT’S services and so advised by the ARCHITECT, the DISTRICT shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the Project site(s), and a written legal description of the ...
	If so advised by the ARCHITECT and unless otherwise provided in this Agreement, the DISTRICT shall furnish tests, inspections and reports required by law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and ...
	If so advised by the ARCHITECT, the DISTRICT shall furnish services of geotechnical engineers which may include but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous material...

	ARTICLE 12. LIABILITY OF DISTRICT
	Other than as provided in this Agreement, DISTRICT’S financial obligations under this Agreement shall be limited to the payment of the compensation provided in this Agreement.  Notwithstanding any other provision of this Agreement, in no event, shall ...
	Any and all costs incurred by DISTRICT, or for which DISTRICT may become liable, to the extent caused by negligent delays of ARCHITECT in its performance hereunder, shall be paid by ARCHITECT to DISTRICT or the District may withhold those costs from a...
	DISTRICT shall not be responsible for any damage to persons or property as a result of the use or misuse of any equipment used by ARCHITECT, or by its employees, even though such equipment be furnished or loaned to ARCHITECT by DISTRICT.
	Except as otherwise provided in this Agreement, nothing in this Agreement shall limit any equitable indemnity rights that the Parties have under California law.
	Because ARCHITECT did not prepare the contract documents for the modular classroom structures, DISTRICT waives all claims against ARCHITECT arising from errors or omissions in the contract documents prepared by the designer of the prototype classroom ...

	ARTICLE 13. INSURANCE
	ARCHITECT shall comply with the insurance requirements for this Agreement, set forth in Exhibit “E.”
	DISTRICT shall be given 30 days notice prior to cancellation or reduction of coverage amounts of any of the insurance.
	ARCHITECT shall provide certificates of insurance and endorsements to DISTRICT prior to commencement of the work of this Agreement as required in Exhibit “E.”

	ARTICLE 14. NONDISCRIMINATION
	ARCHITECT agrees that no discrimination shall be made in the employment of persons under this Agreement because of the race, national origin, ancestry, religion, age, physical disability, sex, or sexual orientation of such person.
	ARCHITECT shall comply with any and all regulations and laws governing nondiscrimination in employment.

	ARTICLE 15. COVENANT AGAINST CONTINGENT FEES
	ARTICLE 16. ENTIRE AGREEMENT/MODIFICATION
	ARTICLE 17. NON -ASSIGNMENT OF AGREEMENT
	ARTICLE 18. LAW, VENUE
	This Agreement has been executed and delivered in the State of California and the validity, enforceability and interpretation of any of the clauses of this Agreement shall be determined and governed by the laws of the State of California.
	The County in which the DISTRICT is located shall be the venue for any action or proceeding that may be brought or arise out of, in connection with or by reason of this Agreement.

	ARTICLE 19. ALTERNATIVE DISPUTE RESOLUTION
	ARTICLE 20. SEVERABILITY
	ARTICLE 21. EMPLOYMENT STATUS
	ARCHITECT shall, during the entire term of Agreement, be construed to be an independent contractor and nothing in this Agreement is intended nor shall be construed to create an employer-employee relationship, a joint venture relationship, or to allow ...
	ARCHITECT understands and agrees that the ARCHITECT'S personnel are not and will not be eligible for membership in or any benefits from any DISTRICT group plan for hospital, surgical or medical insurance or for membership in any DISTRICT retirement pr...
	Should DISTRICT, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or the State Employment Development Department, or both, determine that ARCHITECT is an employee for purposes of collection of any employment taxes...
	Should a relevant taxing authority determine a liability for past services performed by ARCHITECT for DISTRICT, upon notification of such fact by DISTRICT, ARCHITECT shall promptly remit such amount due or arrange with DISTRICT to have the amount due ...
	A determination of employment status pursuant to the preceding two paragraphs shall be solely for the purposes of the particular tax in question, and for all other purposes of this Agreement, ARCHITECT shall not be considered an employee of DISTRICT. ...
	Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party to this Agreement.

	ARTICLE 22. WARRANTY OF ARCHITECT
	ARCHITECT warrants that the ARCHITECT is properly certified under the laws and regulations of the State of California to provide the special services that it has herein agreed to perform.
	ARCHITECT certifies that it is aware of the provisions of the California Labor Code that require every employer to be insured against liability for workers compensation or to undertake self-insurance in accordance with the provisions of that code, and...
	ARCHITECT certifies that it is aware of the provisions of California Labor Code that require the payment of prevailing wage rates and the performance of other requirements on certain “public works” and “maintenance” projects (“Prevailing Wage Laws”). ...

	ARTICLE 23. COST DISCLOSURE - DOCUMENTS AND WRITTEN REPORTS
	ARTICLE 24. COMMUNICATIONS
	ARTICLE 25. DISABLED VETERAN BUSINESS ENTERPRISE PARTICIPATION
	ARTICLE 26. OTHER PROVISIONS
	The ARCHITECT shall be responsible for the cost of construction change orders caused directly by the ARCHITECT’s willful misconduct or negligent acts, errors or omissions.  Without limiting ARCHITECT’s liability for indirect or consequential cost impa...
	Neither the DISTRICT'S review, approval of, nor payment for, any of the services required under this Agreement shall be construed to operate as a waiver of any rights under this Agreement, and ARCHITECT shall remain liable to the DISTRICT in accordanc...
	Project Schedules
	EXHIBIT "E"

	INSURANCE REQUIREMENTS FOR ARCHITECT
	Scope of work understood to include ALL design, engineering, construction administration and close-out work necessary to complete Concord High School Facility Enhancements:




