
Project: New Fire Riser and High bay Sprnklers

Description: Warehouse Fire Sprinkler System

Location: Concord, CA

Time: 60 cal days

Date: 9/7/2021

Description Sub Subcost Labor Material Equipment Subtotal

GENRAL CONDITIONS

MOB GCG -$               4,500.00$      -$              -$              4,500.00$        

toilet - laydown National 1,000.00$      -$               -$              -$              1,000.00$        

Temp fence - laydown National 1,500.00$      -$               -$              -$              1,500.00$        

Supervision - 2 mon GCG -$               27,200.00$    -$              -$              27,200.00$      

Scissor lift/Grade-All United -$               -$               -$              2,600.00$     2,600.00$        

-$               

RISER ADJUSTMENT

Sawcut demo AC GCG -$               680.00$         -$              220.00$        900.00$           

Adjust blind flange GCG -$               1,360.00$      755.25$        -$              2,115.25$        

Patch back at Riser GCG -$               680.00$         320.00$        220.00$        1,220.00$        

CARPENTRY

Rough in GCG -$               9,520.00$      1,150.00$     -$              10,670.00$      

SPRINKLER

Install New BCFPI 265,987.00$  -$               -$              -$              265,987.00$    

Add-Multiple test BCFPI INCL -$               -$              -$              -$                 

-$               -$               -$              -$              -$                 

ELECTRICAL

Electrical - Conduit Bear Elect 9,825.00$      -$               -$              -$              9,825.00$        

Electrical - finish Bear Elect 9,740.00$      -$               -$              -$              9,740.00$        

CLEAN UP

Clean up GCG -$               3,595.00$      -$              -$              3,595.00$        

Subcontractor Subtotal 340,852.25$    

15.0% Markup 51,127.84$      

Company Cost 391,980.09$    

1.50% Bond/Ins. 5,879.70$        

Total Job Cost: 397,860$         

CONTRACTOR ALLOWANCE

FINISHES

Drywall GCG -$               4,080.00$      500.00$        -$              4,580.00$        

Tape/texture GCG -$               2,720.00$      150.00$        -$              2,870.00$        

Prime/Paint GCG -$               1,360.00$      100.00$        -$              1,460.00$        

ELECTRICAL

USA - Locator Norcal UG 750.00$         -$               -$              -$              750.00$           

Saw/demo/Trench/BF GCG -$               2,280.00$      700.00$        2,460.00$     5,440.00$        

Trench patch - AC GCG -$               1,140.00$      355.56$        440.00$        1,935.56$        

Trench patch - PCC GCG -$               2,280.00$      1,200.00$     -$              3,480.00$        

spoils (dirt, PCC,AC) GCG -$               760.00$         500.00$        440.00$        1,700.00$        

Allownace Subtotal 22,215.56$      

15.0% Markup 3,332.33$        

Company Cost 25,547.89$      

1.50% Bond/Ins. 383.22$           

Total Allowance Cost: 25,931$           


