

TERMS AND CONDITIONS

GUARANTEE: **Bailey Fence Company, Inc.** certifies that all equipment and materials furnished shall carry a one (1) year warranty on parts, material and labor. Damage to equipment or materials caused by negligence, misuse, vandalism or acts of God is not covered by this guarantee statement.

Bailey Fence Company, Inc. does not warrant and hereby expressly disclaims any warranty on components purchased or existing from another manufacturer, and **Bailey Fence Company, Inc.** shall be under **NO** obligation to provide either maintenance, service, or support for any such system or equipment that may cause damage to materials supplied or installed by **Bailey Fence Company, Inc.**

INSURANCE: **Bailey Fence Company, Inc.** shall carry Workmen's Compensation Insurance on all employees and Public Liability and Property Damage Insurance.

LICENSING: Contractors are required by law to be licensed and regulated by the Contractors' State License Board. Any questions concerning a contractor may be referred to the Registrar of The Board whose address is: **Contractors' State License Board; P.O. Box 26000, Sacramento, CA 95826.**

ENFORCEABILITY AGAINST TRANSFEREES AND SUCCESSORS: This Agreement and all its terms shall be binding upon and enforceable against the parties hereto and also against heirs, estates, successors in interest, assigns and personal representatives of the parties hereto. It is further expressly agreed that this Agreement and all terms hereof shall also be binding upon and may be enforced against any person, firm, association, or entity to whom Owner transfer any part of his right, title, or interest in or to the premises upon which this Contract is to be performed.

ARBITRATION: Subject to the exception hereinafter contained, if, at any time, any controversy shall arise between **Bailey Fence Co. Inc.** and the Owner with respect to any matters or questions arising out of, or relating to, this Agreement or the breach thereof, which the parties do not promptly adjust and determine, said controversy shall be decided by arbitration administered by and in accordance with the Construction Industry Arbitration rules of the American Arbitration Association then obtaining unless the parties agree otherwise. This Agreement so to arbitrate shall be specifically enforceable under the prevailing arbitration law. The award rendered by the arbitrator shall be final, and judgment may be entered upon it in any Court having Jurisdiction thereof. This Agreement to arbitrate, however, shall not apply to any controversy, suit, or claim asserted by **Bailey Fence Company, Inc.** by which **Bailey Fence Company, Inc.** seeks to enforce only collection of the contract price referred to on the face of the Agreement and as to which Owner raises no affirmative defense (or counter-claims) based upon alleged acts or omissions of **Bailey Fence Company, Inc.**

Quotation

2-Aug-2023

Quote No.: Q110669-1-TP



Attn: Paul Lundholm
Customer: Mount Diablo Unified School
Address: 1936 Carlotta Dr.
City/State: Concord, CA 94519
Project: Mount Diablo USD - Ayers Elementary School
Phone: 925-825-7440
Fax:
E-mail: lundholmp@mdusd.org
Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Play Area - 3.00" Pocket with 6' CFH - TO BE VERIFIED (Mount Diablo USD - Ayers Elementary School)

Installation Site: Mount Diablo USD - Ayers Elementary Address: 5120 Myrtle Dr. City / State: Concord, CA 94521	Ship To: Mount Diablo USD - Ayers Elementary Address: 5120 Myrtle Dr. City / State: Concord, CA 94521	Quote Type: DuraSAFE Installed, Surface Mount Sub Base Type: Concrete (cured 10 days) Area (Sq. Ft.): 1547
--	--	---

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	81	Slate Gray	DuraSAFE "Plus"	3.00"	6' 0"	27.60	\$49.00	2235.60	\$3,969.00	\$39.20
Each	335	Ocean Blue	DuraSAFE "Plus" - Pocket Depth +Fall Height to be verified	3.00"	6' 0"	27.60	\$49.00	9246.00	\$16,415.00	\$39.20
Each	93		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	153.45	\$1,023.00	\$11.00
Each	2		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	113.60	\$500.00	\$250.00
Each	16		Polyurethane Foam Sealant			1.17	\$16.00	18.72	\$256.00	\$16.00
Each	1		Sourcewell Contract No. 010521-SFS			0.00	\$0.00	0.00	\$0.00	\$0.00

Installation

Prevailing Wage / Fair Wage - \$89.32

• Tearout

- Labour

Tear out and disposal of existing rubber surfacing.

• Installation

- Labour
- Surface Mount - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required
- Miscellaneous - Included

Pocket depth of 3.00" with 6' CFH TO BE CONFIRMED

Installation to be completed by non-union subcontractor SofSurfaces USA.

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.

2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.

3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.

(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - Play Area - 3.00" Pocket with 6' CFH - TO BE VERIFIED (Mount Diablo USD - Ayers Elementary)

Area (Sq. Ft.): 1547



X _____ The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 6 Weight: 12278
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery

This proposal reflects a prevailing wage / fair wage rate of \$89.32 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofSURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5505 N Cumberland Avenue, STE 307
 Chicago, IL 60656-1471

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price:		\$22,163.00
Discount	20.00%	(\$4,076.80)

Total (After Third Party Discount):	\$18,086.20
Installation:	\$24,259.93
Shipping and Handling Charge:	\$4,036.68
Sub Total:	\$46,382.81
CA:	6.00% \$1,085.17
CCONTRACOSTA:	0.25% \$45.22
DCONCORD:	3.50% \$633.02
Total in USD Funds:	\$48,146.22
Cost per sq.ft.:	\$31.12

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$3,577.34 USD
 2 Year Term: Min. Order = \$25,000.00 \$1,869.33 USD
 3 Year Term: Min. Order = \$35,000.00 \$1,307.74 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Quotation

5-Apr-2024

Quote No.: Q112740-2-TP



Attn: Paul Lundholm
Customer: MDUSD - Mount Diablo
Address: 1936 Carlotta Drive
City/State: Concord, CA 94519

Project: Mount Diablo USD - Cambridge ES
Phone: 925-825-7440
Fax:
E-mail: lundholmp@mdusd.org

Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 2 - Mount Diablo USD - Cambridge ES - (Area 1) (Mount Diablo USD - Cambridge ES)

Installation Site: Mount Diablo USD - Cambridge ES Address: 1135 Lacey Ln. City / State: Concord, CA 94520	Ship To: Mount Diablo USD - Cambridge ES Address: 1135 Lacey Ln. City / State: Concord, CA 94520	Quote Type: DuraSAFE Installed, Surface Mount Sub Base Type: Concrete (cured 10 days) Area (Sq. Ft.): 2721
---	---	---

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	127	Midnight Black	DuraSAFE "Plus"	3.00"	5' 0"	27.60	\$44.00	3505.20	\$5,588.00	\$30.80
Each	588	Ocean Blue	DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose color"	3.00"	5' 0"	27.60	\$49.00	16228.80	\$28,812.00	\$34.30
Each	159		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	262.35	\$1,749.00	\$11.00
Each	2		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	113.60	\$500.00	\$250.00
Each	20		Polyurethane Foam Sealant			1.17	\$16.00	23.40	\$320.00	\$16.00
Each	1		SofSURFACES - Sourcell Contract No. 010521-SFS			0.00	\$0.00	0.00	\$0.00	\$0.00
Sub Total (Material Only):									\$36,969.00	

Area No. 2 of 2 - Mount Diablo USD - Cambridge ES - (Area 2) (Mount Diablo USD - Cambridge ES)

Installation Site: Mount Diablo USD - Cambridge ES Address: 1135 Lacey Ln. City / State: Concord, CA 94520	Ship To: Mount Diablo USD - Cambridge ES Address: 1135 Lacey Ln. City / State: Concord, CA 94520	Quote Type: DuraSAFE Installed, Surface Mount Sub Base Type: Concrete (cured 10 days) Area (Sq. Ft.): 1915
---	---	---

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	104	Midnight Black	DuraSAFE "Plus"	5.00"	6' 0"	36.87	\$56.00	3834.48	\$5,824.00	\$39.20
Each	407	Ocean Blue	DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose color"	5.00"	6' 0"	37.42	\$61.00	15229.94	\$24,827.00	\$42.70
Each	114		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	188.10	\$1,254.00	\$11.00
Each	2		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	113.60	\$500.00	\$250.00
Each	29		Polyurethane Foam Sealant			1.17	\$16.00	33.93	\$464.00	\$16.00
Sub Total (Material Only):									\$32,869.00	

Installation

Prevailing Wage / Fair Wage - \$82.32

• Tearout

- Labour

Tear out and disposal of existing rubber surfacing.

• Installation

- Labour
- Surface Mount - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required

Installation to be completed by the non-union subcontractor SofSURFACES US

Assumes site is easily accessible with bobcat from area of unloading.

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.

2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.

3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.

(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for MDUSD - Mount Diablo Unified School District accepts the terms and conditions which apply to this

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - Mount Diablo USD - Cambridge ES - (Area 1) (Mount Diablo USD - Cambridge ES)

Area (Sq. Ft.): 2721




X

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Tile Layout - Area N° 2 - Mount Diablo USD - Cambridge ES - (Area 2) (Mount Diablo USD - Cambridge ES)

Area (Sq. Ft.): 1915



X

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 20 Weight: 41234
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

This proposal reflects a prevailing wage / fair wage rate of \$82.32 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofSURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5505 N Cumberland Avenue, STE 307
 Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price:		\$69,838.00
Discount	30.00%	(\$19,515.30)

Total (After Third Party Discount):	\$50,322.70
Installation:	\$63,265.11
Shipping and Handling Charge:	\$7,506.44
Sub Total:	\$121,094.25
CA: 6.00%	\$3,019.36
CCONTRACOSTA: 0.25%	\$125.81
DCONCORD: 3.50%	\$1,761.30
Total in USD Funds:	\$126,000.72
Cost per sq.ft.:	\$27.18

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$9,433.43 USD
 2 Year Term: Min. Order = \$25,000.00 \$5,001.05 USD
 3 Year Term: Min. Order = \$35,000.00 \$3,563.92 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Quotation

5-Apr-2024

Quote No.: Q112727-2-TP



Attn: Paul Lundholm
Customer: MDUSD - Mount Diablo
Address: 1936 Carlotta Drive
City/State: Concord, CA 94519

Project: Mount Diablo USD - Delta View ES
Phone: 925-825-7440
Fax:
E-mail: lundholmp@mdusd.org

Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 2 - Mount Diablo USD - Delta View ES - (Area 1) (Mount Diablo USD - Delta View ES)

Installation Site: Mount Diablo USD - Delta View ES		Ship To: Mount Diablo USD - Delta View ES		Quote Type: DuraSAFE Installed, Surface Mount	
Address: 2916 Rio Verde Cir.		Address: 2916 Rio Verde Cir.		Sub Base Type: Concrete (cured 10 days)	
City / State: Bay Point, CA 94565		City / State: Bay Point, CA 94565		Area (Sq. Ft.): 2500	

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	72	Midnight Black	DuraSAFE "Plus"	2.50"	5' 0"	26.71	\$42.00	1923.12	\$3,024.00	\$29.40
Each	595	Turf Green	DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose color"	2.50"	5' 0"	27.02	\$47.00	16076.90	\$27,965.00	\$32.90
Each	149		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	245.85	\$1,639.00	\$11.00
Each	2		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	113.60	\$500.00	\$250.00
Each	16		Polyurethane Foam Sealant			1.17	\$16.00	18.72	\$256.00	\$16.00
Each	1		SofSURFACES Sourcewell No. 010521-SFS			0.00	\$0.00	0.00	\$0.00	\$0.00
Sub Total (Material Only):									\$33,384.00	

Area No. 2 of 2 - Mount Diablo USD - Delta View ES (Area 2) (Mount Diablo USD - Delta View ES)

Installation Site: Mount Diablo USD - Delta View ES		Ship To: Mount Diablo USD - Delta View ES		Quote Type: DuraSAFE Installed, Surface Mount	
Address: 2916 Rio Verde Cir.		Address: 2916 Rio Verde Cir.		Sub Base Type: Concrete (cured 10 days)	
City / State: Bay Point, CA 94565		City / State: Bay Point, CA 94565		Area (Sq. Ft.): 1645	

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	56	Midnight Black	DuraSAFE "Plus"	2.50"	5' 0"	26.71	\$42.00	1495.76	\$2,352.00	\$29.40
Each	377	Turf Green	DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose color"	2.50"	5' 0"	27.02	\$47.00	10186.54	\$17,719.00	\$32.90
Each	97		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	160.05	\$1,067.00	\$11.00
Each	1		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	56.80	\$250.00	\$250.00
Each	13		Polyurethane Foam Sealant			1.17	\$16.00	15.21	\$208.00	\$16.00
Sub Total (Material Only):									\$21,596.00	

Installation

Prevailing Wage / Fair Wage - \$82.32

• Tearout

- Labour

Tear out and disposal of existing rubber surfacing.

• Installation

- Labour
- Surface Mount - Included
- Curvy or Rounded Perimeter Cutting Charge - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required

Installation to be completed by the non-union subcontractor SofSURFACES US

Assumes site is easily accessible with bobcat from area of unloading

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.

2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.

3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.

(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for MDUSD - Mount Diablo Unified School District accepts the terms and conditions which apply to this

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - Mount Diablo USD - Delta View ES - (Area 1) (Mount Diablo USD - Delta View ES)

Area (Sq. Ft.): 2500




X

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Tile Layout - Area N° 2 - Mount Diablo USD - Delta View ES (Area 2) (Mount Diablo USD - Delta View ES)

Area (Sq. Ft.): 1645



X _____ The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 14 Weight: 31483
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

This proposal reflects a prevailing wage / fair wage rate of \$82.32 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofSURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5505 N Cumberland Avenue, STE 307
 Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price: \$54,980.00
 Discount 30.00% (\$15,318.00)

Total (After Third Party Discount):	\$39,662.00
Installation:	\$56,572.66
Shipping and Handling Charge:	\$5,727.64
Sub Total:	\$101,962.30
CA: 6.00%	\$2,379.72
CCONTRACOSTA: 0.25%	\$99.17
DBAYPOINT: 2.50%	\$991.56
Total in USD Funds:	\$105,432.75
Cost per sq.ft.:	\$25.44

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$7,896.42 USD
 2 Year Term: Min. Order = \$25,000.00 \$4,186.22 USD
 3 Year Term: Min. Order = \$35,000.00 \$2,983.24 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Quotation

5-Apr-2024

Quote No.: Q112732-2-TP



Attn: Paul Lundholm
Customer: MDUSD - Mount Diablo
Address: 1936 Carlotta Drive
City/State: Concord, CA 94519

Project: Mount Diablo USD - Mountain View ES
Phone: 925-825-7440
Fax:
E-mail: lundholmp@mdusd.org

Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - MDUSD - Mountain View ES - Playground (Mount Diabie USD - Mountain View ES)

Installation Site: Mount Diabie USD - Mountain View ES
Address: 1705 Thornwood Dr.
City / State: Concord, CA 94521

Ship To: Mount Diabie USD - Mountain View ES
Address: 1705 Thornwood Dr.
City / State: Concord, CA 94521

Quote Type: DuraSAFE Installed, Surface Mount
Sub Base Type: Concrete (cured 10 days)
Area (Sq. Ft.): 4698

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	224	Midnight Black	DuraSAFE "Plus"	5.00"	8' 0"	36.87	\$56.00	8258.88	\$12,544.00	\$39.20
Each	1000	Turf Green	DuraSAFE "Plus" " SCHOOL PRINCIPAL to choose color"	5.00"	8' 0"	37.42	\$61.00	37420.00	\$61,000.00	\$42.70
Each	272		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	448.80	\$2,992.00	\$11.00
Each	4		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	227.20	\$1,000.00	\$250.00
Each	48		Polyurethane Foam Sealant			1.17	\$16.00	56.16	\$768.00	\$16.00
Each	1		SofSURFACES - Sourcewell Contract No. 010521-SFS			0.00	\$0.00	0.00	\$0.00	\$0.00

Installation

Prevailing Wage / Fair Wage - \$82.32

• Tearout

- Labour

Tear out and disposal of existing rubber surfacing.

• Installation

- Labour
- Surface Mount - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required
- Miscellaneous - Included

Installation to be completed by the non-union subcontractor SofSURFACES US

Assumes site is easily accessible with bobcat from area of unloading.

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.

2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.

3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.

(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for MDUSD - Mount Diablo Unified School District accepts the terms and conditions which apply to this

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - MDUSD - Mountain View ES - Playground (Mount Diable USD - Mountain View ES)

Area (Sq. Ft.): 4698



X

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 23 Weight: 48367
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

This proposal reflects a prevailing wage / fair wage rate of \$82.32 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofSURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5505 N Cumberland Avenue, STE 307
 Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price:		\$78,304.00
Discount	30.00%	(\$22,063.20)
Total (After Third Party Discount):		\$56,240.80
Installation:		\$64,227.98
Shipping and Handling Charge:		\$9,841.78
Sub Total:		\$130,310.56
CA:	6.00%	\$3,374.45
CCONTRACOSTA:	0.25%	\$140.60
DCONCORD:	3.50%	\$1,968.43
Total in USD Funds:		\$135,794.04
Cost per sq.ft.:		\$28.90

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$10,165.27 USD
 2 Year Term: Min. Order = \$25,000.00 \$5,389.03 USD
 3 Year Term: Min. Order = \$35,000.00 \$3,840.40 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Quotation

5-Apr-2024

Quote No.: Q104087-2-TP



Attn: Paul Lundholm
Customer: Mount Diablo Unified School
Address: 1936 Carlotta Dr.
City/State: Concord, CA 94519

Project: Mount Diablo USD - Sun Terrace Elementary
Phone: 925-682-8000
Fax:
E-mail: lundholmp@mdusd.org

Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Mount Diablo USD - Sun Terrace Playground (Sun Terrace Elementary - Mount Diablo USD)

Installation Site: Sun Terrace Elementary - Mount Diablo
Address: 2448 Floyd Ln.
City / State: Concord, CA 94520

Ship To: Sun Terrace Elementary - Mount Diablo
Address: 2448 Floyd Ln.
City / State: Concord, CA 94520

Quote Type: DuraSAFE Installed, Surface Mount
Sub Base Type: Concrete (cured 10 days)
Area (Sq. Ft.): 2850

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	69	Midnight Black	DuraSAFE "Plus"	2.50"	5' 0"	26.71	\$42.00	1842.99	\$2,898.00	\$29.40
Each	672	Turf Green	DuraSAFE "Plus" SCHOOL PRINCIPAL will choose color	2.50"	5' 0"	27.02	\$47.00	18157.44	\$31,584.00	\$32.90
Each	165		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	272.25	\$1,815.00	\$11.00
Each	2		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	113.60	\$500.00	\$250.00
Each	17		Polyurethane Foam Sealant			1.17	\$16.00	19.89	\$272.00	\$16.00
Each	1		SOURCEWELL CONTACT NO. 010521-SFS			0.00	\$0.00	0.00	\$0.00	\$0.00

Installation

Prevailing Wage / Fair Wage - \$82.32

• Tearout

- Labour

Tear out and disposal of existing rubber surfacing.

• Installation

- Labour
- Surface Mount - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required

Installation to be completed by non-union subcontractor sofSURFACES USA.

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.
 2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
 3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.
- (Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - Mount Diablo USD - Sun Terrace Playground (Sun Terrace Elementary - Mount Diablo USD)

Area (Sq. Ft.): 2850



Pocket Depth TO BE VERIFIED
5' Critical Fall Height
Contained with Curb

57'

X

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 9 Weight: 21172
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery

This proposal reflects a prevailing wage / fair wage rate of \$82.32 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofSURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5505 N Cumberland Avenue, STE 307
 Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price:		\$37,069.00
Discount	30.00%	(\$10,344.60)

Total (After Third Party Discount):	\$26,724.40
Installation:	\$40,890.35
Shipping and Handling Charge:	\$5,111.14
Sub Total:	\$72,725.89
CA: 6.00%	\$1,603.47
CCONTRACOSTA: 0.25%	\$66.81
DCONCORD: 3.50%	\$935.36
Total in USD Funds:	\$75,331.53
Cost per sq.ft.:	\$26.43

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$5,647.00 USD
 2 Year Term: Min. Order = \$25,000.00 \$2,993.71 USD
 3 Year Term: Min. Order = \$35,000.00 \$2,133.41 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Quotation

2-Jul-2024

Quote No.: Q113613-1-TP



Attn: Paul Lundholm
Customer: Mount Diablo Unified School
Address: 1936 Carlotta Dr.
City/State: Concord, CA 94519
Project: Mount Diablo USD - Westwood Elementary
Phone: 925-825-7440
Fax:
E-mail: lundholmp@mdusd.org
Project Contact:
Phone / Fax:

Contact SSI:
 800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Area 1 - 6' CFH (Mount Diablo USD - Westwood Elementary)

Installation Site: Mount Diablo USD - Westwood Elementary	Ship To: Mount Diablo USD - Westwood Elementary	Quote Type: DuraSAFE Installed, Direct Buried
Address: 1748 West St.	Address: 1748 West St.	Sub Base Type: Compacted Granular
City / State: Concord, CA 94521	City / State: Concord, CA 94521	Area (Sq. Ft.): 3327

Unit	Qty.	Color	Description	Thickness	Drop Ht.	Weight	List Price	Total Weight	Total List	Unit Cost
Each	150	Ocean Blue	DuraSAFE "Plus"	3.25"	6' 0"	29.66	\$49.00	4449.00	\$7,350.00	\$34.30
Each	539	Slate Gray	DuraSAFE "Plus"	3.25"	6' 0"	29.66	\$49.00	15986.74	\$26,411.00	\$34.30
Each	172	Turf Green	DuraSAFE "Plus" SCHOOL PRINCIPAL TO DECIDE PATTERN AND COLORS	3.25"	6' 0"	29.66	\$49.00	5101.52	\$8,428.00	\$34.30
Each	60	Midnight Black	SofCURB® Plus	3.25"		20.00	\$60.00	1200.00	\$3,600.00	\$60.00
Each	210		Adhesive - Tile to Tile (tube) (Black)			1.65	\$11.00	346.50	\$2,310.00	\$11.00
Each	3		Bostik Greenfusion Adhesive - Tile to Base			56.80	\$250.00	170.40	\$750.00	\$250.00
Each	120		4' Rebar			1.69	\$0.00	202.56	\$0.00	\$0.00
Each	24		Polyurethane Foam Sealant			1.17	\$16.00	28.08	\$384.00	\$16.00
Area	3827		Rubber Sheeting			0.45	\$0.42	1722.15	\$1,607.34	\$0.42
Each	120		Support Pedestal	2.00"		0.09	\$0.00	11.04	\$0.00	\$0.00

Installation

Prevailing Wage / Fair Wage - \$70.41

• Tearout

- Labour
- Miscellaneous - Included

Removal and disposal of existing PIP surfacing and sand/dirt area.
Contra Costa County - General Laborer Rate \$70.41 (as of July 1, 2024)

• Site Preparation

- Labour
- 1 in. Compacted Fines - Material - Included
- 4 in. Granular A - Material - Included
- Rubber sofCURBs- Installation (DS Only) - Included
- Water Access - Included

• Installation

- Labour
- Rubber Sheeting Installation - Included
- Equipment Rental - Bobcat - Included
- Waste Bucket - Included
- Travel - Mobilization - Included
- Security - Not Included - To be supplied by others if required

Installation to be completed by non-union sofSURFACES USA.

IMPORTANT

This quotation has been priced based on the following realities:

1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to the site until the construction phase of the project has been completed.
 2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
 3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the duration of the project.
- (Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special circumstances). A \$1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager until said forms have been completed.

*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

X


SIGNED

Paul Lundholm

DATE

Tile Layout - Area N° 1 - Area 1 - 6' CFH (Mount Diablo USD - Westwood Elementary)

Area (Sq. Ft.): 3327



X _____ The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you understand and agree.

Pallets: 13 Weight: 30323
 Dealer: Peter Druck - Denver, CO
 Shipping Options: Need Van, Residential Delivery

This proposal reflects a prevailing wage / fair wage rate of \$70.41 (including fringe). Should the prevailing wage / fair wage requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofsURFACES Inc. shall be entitled to, and shall submit a payment request for, the amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely finished), sofsURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofsURFACES Inc. shall be entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofsURFACES and are not professional engineered drawings. It is the project manager's responsibility (not sofsURFACES or its dealer) to provide sofsURFACES with correct measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and transition components) are compliant with local building codes, and prepared to sofsURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for carbon black-rub off. Please contact sofsURFACES for assistance.

FOR MAILED US PAYMENTS:
 Sof Surfaces Inc.
 Dept CH 19173
 Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
 Sof Surfaces Inc. - Lockbox 19173
 5503 N Cumberland Avenue,
 Chicago, IL 60656

FOR CANADIAN PAYMENTS:
 Sof Surfaces Inc.
 4393 Discovery Line
 Petrolia, ON, N0N 1R0

Total List Price:		\$50,840.34
Discount	30.00%	(\$12,656.70)

Total (After Third Party Discount):		\$38,183.64
Installation:		\$74,347.43
Shipping and Handling Charge:		\$5,506.02
Sub Total:		\$118,037.09
CA:	6.00%	\$2,291.02
CCONTRACOSTA:	0.25%	\$95.47
DCONCORD:	3.50%	\$1,336.44
Total in USD Funds:		\$121,760.02
Cost per sq.ft.:		\$36.60

Finance Options Available

*Estimated Monthly Payment, 1 Year Term: Min. Order = \$10,000.00 \$9,116.53 USD
 2 Year Term: Min. Order = \$25,000.00 \$4,833.05 USD
 3 Year Term: Min. Order = \$35,000.00 \$3,444.19 USD

*Monthly payment based on minimum 15% down deposit. Final Rate subject to OAC. For more information please contact our Finance Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.



X

SIGNED

Paul Lundholm

DATE

Quote valid for 60 days.



Bel Air Mechanical

August 6, 2024

Paul Lundholm
Mount Diablo Unified School District
1480 Gasoline Alley
Concord, CA 94520

Re: Concord High School Auto Shop Classroom-New Split System Furnace

INCLUSIONS:

- Safe-off and disconnect Mechanical, Electrical and Piping Auto Shop Classroom Heater
- Remove and dispose existing Auto Shop Classroom Heater
- Procure and Install new Bryant 95% 80K BTU Furnace w/5T Coil and ODU and Pad
- Procure and Install new Condensate Pump
- Provide materials and labor to install new intake and exhaust PVC flue pipe and condensate line to nearest drain.
- Procure and Install (1) New Filter Boxes
- Procure and Install new Plenum
- Procure and Install Refrigeration System Line-set
- Start-up, test and confirm proper operation New AC Furnace Split System

EXCLUSIONS:

- Anything Not Mentioned Above
- High Voltage, Electrical Disconnects, Switches and Conduits
- Overtime Labor
- Permit, Engineering and Structural Design fees

PRICE: \$24,650

Price includes all materials, sales tax and labor on regular time. Price is good for thirty (30) days.

Terms: Net 15 days, pending a favorable credit review.

WARRANTY

All workmanship and materials are warranted for one (1) year. Equipment warranties will be stated by the equipment manufacturer.

Please call if you have any questions.

Sincerely,


MIKE CONNOR GENERAL FOREMAN
BEL AIR MECHANICAL
(925) 719-1153

mconnor@belairmechanical.com

X

Authorized Signature & Date

BRANDSEN FLOORS



MDUSD Gym Floor Refinishing

Thank you for the opportunity to bid!

12402 SE Jennifer St, Suite 120
Clackamas, OR 97015
(503) 775-0034

3250 Airport Way S. Suite 217
Seattle, WA 98134
(206) 489-0236

www.brandsenfloors.com

12402 SE Jennifer St - Suite 120, Clackamas, OR 97015
 3250 Airport Way S - Suite 217, Seattle, WA 98134

(503) 775-0034
 (206) 489-0236

OR LIC: 55137
 WA LIC: BRANDHF110KD
 CA LIC: 1120407

Project Details:

Project ID: 8774
 Project Name: Mount Diablo USD 2024 Gym F
 Address: Multiple Locations

Customer

Attention: Nick Jakobsen
 Customer Name: Mount Diablo USD
 Customer Address: 1480 Gasoline Alley
 Concord CA 94520

PROJECT SUMMARY: REFINISH the Gymnasium Floors based on the attached square footage FOR EACH GYM:

- A. Prepare floors by dulling the old finish using a #180 grit screen, driven by a floor machine, in a solution of neutral cleaner and water;
- B. Vacuum this dry, rinse and vacuum dry again;
- C. Touch up any black paint;
- D. At the middle school sites, apply two coats of Hillyard Pro 200 Water base Gym Finish (supplied by District); high schools will use Kelly Spicer products (supplied by District).
- E. Contractor will be responsible for all clean-up during and after completion.

ASSUMPTIONS & CLARIFICATIONS

- 1.Scope of work to be completed between June 16 and July 30, 2024
- 2.Failure to provide product brand/size/color(s) at quotation approval may delay installation.
- 3.Contractor to provide environmental control to meet manufacturers minimum requirements for installation.
- 4.Contractor to provide adequate lighting for execution of scope.
- 5.Contractor to provide power to operate all subcontractor equipment & connections.
- 6.Contractor to provide waste dumpster, site security & toilet facilities.
- 7.Brandsen Floors is indemnified and held harmless for late arrival of products due to manufacturing issues, delivery delays, customer requested changes and acts of God.
- 8.Any alteration or deviation from above specifications involving extra costs, will be executed only upon issuance of a written change order, and will become an extra charge over and above the original estimate/proposal.
- 9.Should the project timeline exceed 30 days, Brandsen Floors will provide a Schedule of Values and submit minimum monthly progress billings for payment. Brandsen Floors' payment terms are Net 30 days.
- 10.All work will be completed in one mobilization.
- 11.Moisture testing is for one-time only; retesting will be negotiated by Change Order.
- 12.This proposal is currently based on regular 8-hour shifts, 5-days per week or 4/10's if agreed on the project specifically.
- 13.This pricing assumes this Proposal will be included as an Exhibit to the Subcontract or that the terms of this proposal will be incorporated therewith
14. This proposal is valid for 30 days.
15. Materials ordered and stored in our warehouse more than 30 days past original contract schedule start date will be billed out at \$75/pallet per month.
16. If a vendor requires a downpayment for materials to start an order, Brandsen reserves the right to bill for and be paid for that downpayment in the standard billing cycle in the month the downpayment is made

EXCLUSIONS

- 1.Sales, materials & use taxes. Applicable taxes will be included on your invoice(s). If you have a resale or tax exemption certificate, please send a copy to our office upon acceptance of this proposal.
- 2.Payment & performance bonds. If required, please contact our office for payment and performance bond information.
- 3.Demolition.
- 4.Abatement of any materials deemed "hazardous" or requiring special disposal methods by any local/state/federal regulatory bodies.
- 5.Floor preparation, levelling or floating.
- 6.Moisture mitigation & remediation.
- 7.Final cleaning/waxing/polishing of flooring unless specifically noted in assumptions and clarifications above
8. Floor protection supply/installation.
- 9.Supplying & installing tile backer board.
- 10.Attic/Owner's stock.
- 11.Work not shown in bid set plans or on elevation views and or work not outlined in this proposal.
- 12.Any contract requiring payment of union labor rates, trust payments, or other considerations related to labor harmony will be amended for pricing consistent with such demands, or if such amendment is not reached we reserve the right to withdraw this proposal.
- 13.Phased projects or work outside Brandsen Floors standard working hours.
14. Cost escalation due to unforeseen tariffs/taxes/customs/global trade agreements.
15. Prevailing Wage Rates

PRICING:

We hereby submit pricing to supply and install flooring surfaces per plans and specifications

Total Package Pricing: \$45,243

Acceptance:

By signature below I certify that I have legal authority to execute this proposal and hereby accept the terms and conditions contained within this document.

Printed Name/Title

Signature

Date


Work cannot proceed without a signed agreement

MDUSD GYM FLOOR REFINISHING 2024

REFINISHING			
Start Date	Completion Date	SITE	SQ. FT
6/16	6/22	DIABLO VIEW MIDDLE	10,150
6/20	6/27	PINE HOLLOW MIDDLE	4,840
7/13	7/20	PLEASANT HILL MIDDLE/ADULT - LARGE GYM*	10,260
7/13	7/20	PLEASANT HILL MIDDLE/ADULT - MAT ROOM*	2,000
7/13	7/20	PLEASANT HILL MIDDLE/ADULT - SMALL GYM*	5,355
7/15	7/21	EL DORADO MIDDLE	4,810
7/15	7/21	MT. DIABLO HIGH - LARGE GYM	10,264
7/15	7/21	MT. DIABLO HIGH - SMALL GYM	5,170
7/16	7/22	OAK GROVE MIDDLE	4,840
7/16	7/22	SEQUOIA MIDDLE	4,840
7/17	7/23	YGNACIO VALLY HIGH	13,664
7/18	7/24	COLLEGE PARK HIGH - LARGE GYM*	9,900
7/18	7/24	COLLEGE PARK HIGH - SMALL GYM*	4,965
7/18	7/24	NORTHGATE HIGH	12,546
7/24	7/30	FOOTHILL MIDDLE	12,380

ALL GYMS WILL REMAIN CLOSED FOR 7 DAYS AFTER COMPLETION

R142955



H.Y. Floor and Gameline Painting, Inc.
Quality Sports Floors Since 1969

961 Commercial St.
San Carlos, CA 94070
Phone (650) 593-6837 Fax (650) 593-7002
License #587127 DIR #1000000156 Prevailing Rate Paid

Quotation

DATE June 18, 2024
Quotation # 24-12300

To: Janet Richardson
Mt. Diablo USD

Quotation valid until: September 16, 2024
Prepared by: Steve Heller
steve@hyfloor.com
650-280-2809 cell

richardsonj2@mdusd.org
925-825-7440x3804

PROJECT: Concord HS-4200 Concord Blvd
Sand and Refinish Gym Large Floor

Scope of work	AMOUNT
<p>Sand floor using coarse, medium and fine grits of sandpaper to completely remove all old finishes Please provide use of your dumpster for the many sawdust bags (dumpster is excluded) Please be aware there will be some dust you will need to clean up after we are through Apply one coat of Waterbase Seal Layout and paint gamelines, solid painted areas, letters and logo per approved gameline drawing Apply four coats of Waterbase Gloss Finish (five coats total) Supplied by District VOC compliant waterbased seal and finish Please allow three weeks to complete job with an additional 3-7 days to cure the finish</p> <p>Excluded: Moving items off floor Dumpster Repairing floor boards unless approved (there will be a cost impact) Removing and replacing base Sanding behind bleachers Bonds or Special Insurance Coverages</p> <p>The floor may be walked on after 24 hours but the finish is susceptible to scuffing or marring during the first week. Finish is 80% cured in 24 hours, 90% in 72 hours and 100% in 7 days. Do not replace walk-off mats or clean with water or detergent during the first week. Please follow maintenance instructions. NEVER USE TAPE ON A WOOD FLOOR IT WILL PULL THE FINISH OFF!</p>	<p>\$ 57,987.00</p>
TOTAL	\$ 57,987.00

Accepted: _____

email to steve@hyfloor.com or fax to 650-593-7002

Please sign, email back and provide a purchase order if you would like to proceed
We appreciate your business!



SIERRA
SCHOOL EQUIPMENT CO.

Proposal

Sierra School Equipment Company
 PO Box 80667
 Bakersfield, CA 93380-0667
 Phone: 661-399-2993
 Fax: 661-399-0218
 Email: sales@ssecinc.com
 www.ssecinc.com

Order Number	114148
Date	07/03/2024
Customer PO No	
Customer Name	Mt. Diablo USD
Account Rep	Wayne MacMartin
Project Number	
Terms	NET 30
Page	1 of 3

T Mt. Diablo USD
 O 1936 Carlotta Drive
 Concord, CA 94519

 ATTN: Accounts Payable

S Mt. Diablo High School - C07CNCD
 H 2450 Grant Street
 I Concord, CA 94520
 P

 T ATTN: Carolann Ianora
 O Phone: 925-825-7440 x3741
 Email: ianorac@mdusd.org

Line	Quantity	Description	List	Unit Price	Extended Amount
1	164.00 Each	Alumni Classroom Furniture, Inc QS-T-HC-BOOM282836-BLHPWCNOADM Boomerang Desk Hard Plastic Top: Wild Cherry Powder Coat Painted Frame: Black Adjustable Height 22-30" Marquis Swivel Nylon Glides	388.48	154.05	25,264.20
2	164.00 Each	Alumni Classroom Furniture, Inc QS-C-EXP-XL4LEG18-CHGTM EXPLORER 4-LEG STACKING CHAIR 18" Senior Shell Color: Graphite Frame: Chrome Fixed Seat 18" Height Marquis Swivel Nylon Glides	140.89	55.86	9,161.04
3	12.00 Each	Alumni Classroom Furniture, Inc QS-C-EXP-GL-BLGT#80AD1620BDWCA EXPLORER GAS LIFT CHAIR Senior Shell Color: Graphite Seat Plate: Black Pneumatic Cylinder Five-Star Base Adjusts 16"-20" 2"Black Dual Wheel Casters	369.21	146.40	1,756.80
4	6.00 Each	Alumni Classroom Furniture, Inc QS-D-ATDSSR-PTLG2460-MTP1CSGR4GDW3"CA Alumni Accelerator Pneumatic T-Leg Teacher Desk 24"x60" Rectangle High Pressure 1 1/8" Laminate Top - COSMIC STRANDZ PVC Edge for Top - GRAY Two (2) Powder Coat Painted T-Legs - METALLIC Pneumatic Adjustable Height 30"-45" Four (4) 3" Dual Wheel Locking Casters	3,238.92	1,284.33	7,705.98
5	6.00 Each	Alumni Classroom Furniture, Inc QS-D-ATDSSR-PTLG2472-MTP1CSGR4GDW3"CA Alumni Accelerator Pneumatic T-Leg Teacher Desk	3,508.92	1,391.40	8,348.40



Proposal

Sierra School Equipment Company
PO Box 80667
Bakersfield, CA 93380-0667
Phone: 661-399-2993
Fax: 661-399-0218
Email: sales@ssecinc.com
www.ssecinc.com

Order Number	114148
Date	07/03/2024
Customer PO No	
Customer Name	Mt. Diablo USD
Account Rep	Wayne MacMartin
Project Number	
Terms	NET 30
Page	2 of 3

		24"x72" Rectangle High Pressure 1 1/8" Laminate Top - COSMIC STRANDZ PVC Edge for Top - GRAY Two (2) Powder Coat Painted T-Legs - METALLIC Pneumatic Adjustable Height 30"-45" Four (4) 3" Dual Wheel Locking Casters			
6	8.00 Each	Alumni Classroom Furniture, Inc QS-D-ATD-LHBULLET2460-MTP1CSBL6DW3"CA Alumni Accelerator Single Pedestal Teacher Desk 24"x60" Bullet Shaped High Pressure 1 1/8" Laminate Top - COSMIC STRANDZ PVC Edge for Top - BLACK One (1) 2.25" Diameter Grommet Left-handed Pedestal Pedestal with Three (3) Drawers with locking mechanism & One (1) Set of Keys for Drawers Powder Coat Painted Frame, Modesty Panel & Pedestal - METALLIC Fixed Height 30" 3" Dual Wheel Locking Casters	2,993.67	1,187.09	9,496.72
8	1.00 Each	Sierra School Equipment Company LABOR Labor to receive, deliver, and install.	0.00	11,800.00	11,800.00

Order Sub-Total :	\$73,533.14
9.7500%-CONCORD-94520-2251-CONTRA COSTA :	\$6,018.98
TOTAL ORDER :	\$79,552.12

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED. THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE.

Proposal is based upon pricing from Arvin USD Piggyback Contract 2023-24-012. Product is based on a first come, first serve basis. The quote does not guarantee procurement of product.

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _____ Name: _____ Title: _____ Date: _____



Proposal

Sierra School Equipment Company
PO Box 80667
Bakersfield, CA 93380-0667
Phone: 661-399-2993
Fax: 661-399-0218
Email: sales@ssecinc.com
www.ssecinc.com

Order Number	114148
Date	07/03/2024
Customer PO No	
Customer Name	Mt. Diablo USD
Account Rep	Wayne MacMartin
Project Number	
Terms	NET 30
Page	3 of 3

SIERRA SCHOOL EQUIPMENT COMPANY TERMS AND CONDITIONS

Purchase and Sale

- All prices quoted shall remain valid for 30 days. Acceptance of the Seller's written quotation shall be evidenced by delivery of Buyer's written confirmation or written purchase order incorporating all of the provisions of Seller's quotation and these Terms and Conditions.
- A deposit of at least 50% of the invoice price of all goods and services may be required as a condition of order. The Seller shall render its invoice for balance due upon delivery and installation of the goods. Partial deliveries are to be paid upon presentation of invoice covering each partial shipment.
- Prices are subject to applicable federal, state, and local taxes. Buyers who are exempt from taxes shall provide the seller with copies of exemption certificates upon acceptance of this proposal.
- Balance of the purchase price is due according to the terms stated on the Invoice. Any invoiced amounts that are not paid when due shall bear a monthly service charge of 1.5% of the overdue amount (or an annual rate of 18%) until paid in full.
- Sales tax is included on the proposal and will be updated at time of delivery.

Delivery and Installation

- If requested by Buyer, delivery and installation at the job site will be provided so long as the site provides safe access and is free of obstacles to the proper installation of goods. Should installation require electric current, heat, lighting, hoisting, and or elevator, service shall be furnished without charge to Seller. Buyer shall cause to be provided adequate facilities for off-loading, staging, moving and handling of merchandise. Permits and licenses are the responsibility of the Buyer.
- Delivery and installation shall be made Monday through Friday during normal working hours (8:00am – 5:00pm) unless otherwise specified. Additional labor costs resulting from overtime work performed at Buyer's request shall be paid for by Buyer.
- Delivery times are predicated on factory scheduling. Times are subject to factory delays, transit time, strikes, etc.
- It is assumed under this proposal, unless noted otherwise, that the customer's project site will be ready to immediately receive product. Unless noted and agreed to otherwise, the project site is to be free of other trades and/or existing furniture and equipment, with clear access to the area where furniture is to be installed. If furniture is to be installed above or below the ground floor, an operational elevator must be available for use. Stair carry must be communicated prior at the time of proposal, and if not will be an additional charge. All orders must be accepted by the customer for delivery within 30 calendar days of receipt of the product. Any delays beyond 30 calendar days will result in Storage Charges and a Partial Billing for an agreed upon percentage of the projects total cost to cover material costs. The Completes Billing will be issued once the product has been delivered and installed. Storage Charges will be charged at the rate of \$1.50 per square foot of space utilized. Any additional labor caused by delays, excess handling, special equipment and storage not the direct fault of Sierra School Equipment Company or the Manufacturers, will be charged back to the client. Charges for storage and excess handling will be included on the Final Billing.
- INSPECTION ACCEPTANCE:** Buyer agrees to complete an inspection of product upon receipt of product and inform immediately the Seller of any damage or product not conforming to the Purchase Order. Upon signing of the Delivery Receipt, the Buyer agrees that the product is in acceptable condition and completes the Purchase Order as requested.

Cancellation and Change

- Any modification to an accepted order must be mutually agreeable and are subject to the manufacturer's and Seller's approval. Changes must be made via revised purchase order, change order or signed and dated revised quotation.
- CONTRACT MERCHANDISE IS NOT RETURNABLE.** Stock merchandise may be accepted for return based on manufacturer's policy. Items accepted for return may be subject to a 25% (or factory scheduled restocking charge plus freight charges).
- If delivery or installation is delayed at the request of Buyer, payment shall be due upon the date Seller is prepared to make delivery or accomplish installation. Further, if delivery or installation is delayed at the request of Buyer, Buyer shall pay any storage fees and freight and handling charges incurred by the Seller or, if said goods are stored by Seller, Buyer shall pay a reasonable storage charge.

Warranties and Claims

- Unless otherwise specified, all furniture is warranted by Seller to be free from defects in materials and workmanship for the period of time each manufacturer provides on its product from date of delivery. Manufacturer's warranties will apply with any charge for labor at the prevailing rates. It is expressly agreed that this warranty is in place and in lieu of all warranties of fitness and merchantability.
- All claims for shortage, damages or mis-shipped merchandise must be made in writing within five (5) days after the receiving date. In case of drop shipments where product is delivered without installation, Buyer will be responsible to file necessary freight claims in the event of damage.

Miscellaneous

- If any part of these Terms and Conditions is held by a court or tribunal of competent jurisdiction to be invalid, void, or unenforceable, the remaining provisions will nevertheless continue in full force without being impaired in any way.
- This agreement and all the rights and obligations of the parties shall be governed by the laws of the State of California. If Seller retains an attorney to enforce its rights under this agreement, Buyer agrees to pay reasonable attorneys fees and court costs.
- The Seller retains a security interest in the merchandise until it is fully paid. Buyer assumes all risk of loss of delivered product and shall not be released from any obligations under this agreement due to product loss, damage, or disrepair following delivery and acceptance. Buyer will provide information necessary for preparation of and will execute one or more Financing Statements upon request of Seller.



Product Specification



Shown with optional Chrome Frame

Explorer 4-Leg Stacking Chair

Seat Shell

The Explorer Shaped Seat Shell is a one-piece shaped seat shell designed with a smooth back patented flat ribbing support system, specifically through the center back of the seat referred to as the "Power Rib". The "Power Rib" is essential to achieving a smooth and flexible back design. Stability Ribbing along the sides have been added for extra support and strength. The seat is attached to the frame by means of six steel rivets attached to a fully welded engineered mounting bracket.

Frame

All leg tubes are 1 1/8" x 18-gauge tubular steel. Mounting brackets are 16-gauge. Leg tubes, mounting brackets and a saddle support bracket are fully welded together using continuous welds to form a structurally solid, freestanding frame.

Size(s)

Junior Shell: 10" Seat Height
 Junior Shell: 12" Seat Height
 Junior Shell: 14" Seat Height
 Senior Shell : 16" Seat Height
 Senior Shell: 18" Seat Height
 Senior XL Shell: 18" Seat Height

Finish

Standard:
 100% polyester premium powder coat finish

Optional:

Chrome or Black Chrome

Glides

Standard:
 Marquis Nylon Swivel

Optional:

Marquis Steel Swivel
 Marquis Neoprene Swivel
 Felt Snap on
 Q-Ball
 Quiet Glide

Option(s)

Ganging
 Padded Seat
 Music Pitch on 18" frame
 Bookrack on 18" frame
 CAL 133 Compliant

Weight (lbs.)


Junior 10": 5.5 lbs.
 Junior 12": 6 lbs.
 Junior 14": 6.25 lbs.
 Senior 16": 9.5 lbs.
 Senior 18": 10 lbs.
 Senior XL 18": 10.5 lbs.

Materials

Polypropylene Shell



Frame



customerexperience@alumnicf.com





Product Specification



Explorer Gas Lift Task Height Chair

Seat Shell

The Explorer Shaped Seat Shell is a one-piece shaped seat shell designed with a smooth back patented flat ribbing support system, specifically through the center back of the seat referred to as the "Power Rib". The "Power Rib" is essential to achieving a smooth and flexible back design. Stability Ribbing along the sides have been added for extra support and strength. The seat is attached to the frame by means of six steel rivets attached to a fully welded engineered mounting bracket.

Frame

Frame is a five star black nylon base. Gas cylinder number 80 adjustment 16"-19". Heavy duty seat plate with direct contact adjustment level.

Size(s)

Senior Shell: 16"-19" Adjustable Height
Senior XL Shell: 16"-19" Adjustable Height

Casters/Glides

Standard:
Premium Non-Slip Urethane Twin Wheels Casters for Both Hard and Soft Surfaces

Optional:

Fixed Glides

Option(s)

Padded Seat
CAL 133 Compliant

Weight (lbs.)

Senior Shell: 20 lbs.
Senior XL Shell: 20.5 lbs.

Materials

Polypropylene Shell





Product Specification



Choose Pedestal: Box/Box/File or File/File

24"x60" Left Hand Pedestal Desk- Rectangle Top

Accelerator Teacher Single Pedestal Desk

Desk Top and Pedestal Bottom

Top surface is constructed of 1-1/8" laminate surface with backer sheet that is thermoset to the core material to provide balanced construction. Edges are machined to provide a smooth contour for 2mm PVC edging. Top surface has a bullet end on one side. Top is equipped with grommet for wire management.

Frame / Legs

The Accelerator Teacher Desk is constructed of a fully welded 20-gauge steel pedestal and is equipped with six 3" lockable casters. Each caster takes four machine screws that is fastened to the pedestal. Fixed height 30".

Standard pedestal is Box / Box / File
Optional pedestal is File / File

All drawers having the ability to lock and being on ball bearing slides. The T-leg on the single pedestal desk consists of a 13-gauge upright round tube that is welded to a steel formed mounting brackets of 16-gauge steel.

The Accelerator Teacher Desk is equipped with a modesty panel constructed of 18 gauge cold rolled steel that is securely fastened to the pedestal with a 1" x 1" 16 gauge steel tube frame.

The modesty panel is made up of a 19-gauge cold-rolled steel plate with square tubes of 1" 16 gauge located at the upper and lower section of the panel for reinforcement.

Size(s) and Weight (lbs.)

Bullet End Top Sizes:

- 24"x60": 141 lbs.
- 24"x72": 148 lbs.
- 30"x60": 154 lbs.
- 30"x72": 157 lbs.

Rectangle Top Sizes:

- 24"x60": 144 lbs.
- 24"x72": 151 lbs.
- 30"x60": 159 lbs.
- 30"x72": 162 lbs.

Frame / Leg Finish

100% Polyester Premium Powder Coat

Casters

3" Dual Wheel Locking Casters

Options

- Teacher Storage Drawer
- Left Hand Pedestal
- Right Hand Pedestal


Freight Class 100

Materials


Laminate Tops




Edge Banding - PVC



Edge Banding - ARMOR EDGE *must be quoted!*



Frame





Product Specification



Accelerator Pneumatic Teacher Desk

Top

Top surface is constructed of 1-1/8" laminate surface with backer sheet that is thermoset to the core material to provide balanced construction. Edges are machined to provide a smooth contour for 2mm PVC edging.

Frame / Legs

Steel T-Style 3 1/8" x 2" 14 gauge square tubing base with a pneumatic insert made from 2 3/4" x 1 5/8" 16 gauge steel tube. Adjustable height (31"-44.5").

Size(s) and Weight (lbs.)

24" x 60": 117 lbs.

24" x 72": 137 lbs.

30" x 60": 130 lbs.

30" x 72": 150 lbs.

Frame / Leg Finish

100% Polyester Premium Metallic Powder Coat

Glides

Floor Friendly Fixed Glides

Options

3" Dual wheel caster

Freight Class


100

Materials


Laminate Tops



Edge Banding - PVC



Edge Banding - ARMOR EDGE must be quoted!



Frame






Product Specification



Shown with optional wire shelf



Boomerang Desk

Top

Standard top is constructed of thermoset hard plastic with embossed pencil groove. Optional 3/4" or 1-1/8" laminate surface with backer sheet that is thermoset to the core material to provide a balanced construction with 2mm PVC edge that has been machined to provide a smooth contour for edging.

Standing Height (34"-42") with Footrest

Chrome Finish

Armor Edge (PVC Solid colors ONLY)

Tote Rail System - One Standard Tote 12"W x 3"D

Frame / Legs

Fully welded table frame and leg assembly consisting of a full perimeter 3/4" arched steel tubing welded to three leg mounts that are designed to accept a 1-1/8" 18-gauge round steel upper tube with a 1" 16-gauge inner round telescoping tube. Frame is attached to top with 9/16" #10 tamper resistant screws at each leg mounting plate. All legs are bolted on using a double bolt locking system with two locking nuts against a 14-gauge welded assembly. Adjustable height (22"-30").

Size(s) and Weight (lbs.)

28"x28"x36": 26 lbs.

Frame / Leg Finish

100% Polyester Premim Powder Coat

Glides

Standard:

Marquis Nylon Swivel

Optional:

Marquis Neoprene Swivel

Marquis Steel Swivel

Felt Snap-On

Q-Ball

Quiet Glide

Options

Bag Hook

Solid or Perforated Book Box (19 gauge)

Wire Shelf (5/16" Steel Rod)

One or Three Leg(s) with 2" Dual Wheel Caster(s)

Fixed Height

Jr. Height (17"-25")

ADA Height (26"-34")

Finishes


Hard Plastic Tops




Laminate Tops



Edge Banding - PVC



Edge Banding - ARMOR EDGE must be quoted!



Frame

