Pricing Confirmation and Model Update Schedule June 6, 2016

RFQ #1716

To: Governing Board of Mt. Diablo Unified School District ("District" or "Owner")
From: DecoTech Systems, Inc.
(Proper Name)
The undersigned reaffirms they have read and agrees to continue furnishing all necessary labor, materials, and equipment to perform and all work in accordance with the terms and conditions of RFQ #1716, Documents and the Drawings and Specifications for Mt. Diablo Unified School District.
Any additional procurement or purchase agreement is subject to availability of funds. Once again, vendor is advised that the Confirmation Schedule IS NOT A GUARANTEE of procurement.
Order Quantities and Unit Pricing
All orders during $2016/2017$ fiscal year will be based on pricing confirmation and model update schedule dated June 6, 2016 .
DISTRICT intends to request all work under a purchase agreement. Vendor further understands that delivery will be scheduled and based on an "AS NEEDED" basis. Vendor further understands that in terms of quantity discounts, additional units requested prior to DISTRICT taking delivery shall be priced as if the additional quantities were included in original order. Volume pricing for any additional order/items and received by the vendor after delivery shall be priced based on when order is received by the vendor. While not currently anticipated, vendor further agrees to provide any additional, documentation required to validate the quantity of work performed, on demand and as requested by the District. This information includes but is not limited to daily work reports, material and/equipment invoices necessary to validate delivery.
By signature, provider hereby certifies to the DISTRICT that all representations, certifications, and statements made are true and correct and are made under penalty of perjury.
Dated this 6th day of June 2016
Name DecoTech Systems, Inc.
Type of Organization Corporation
By (Signature)
Name of Signer David Dickstein
Title of Signer President
Full Address 1180 Mt Diablo Blvd, Walnut Creek, CA 94596
Taxpayer's Identification No. 68-0424937
Telephone Number 925-954-1520
Fax Number 925-954-1521
1 da Nullioci

License No(s)): No.: <u>8623</u>	24	Class: B, C7, C10Expiration Date:	8/31/2017	
DIR No10	000003634				
If a corporation	on, affix corpor	ate seal.			
Name of Corp	ooration: Dec	oTech Syster	ns, Inc.		
President:	David Dick	stein			
	Kelly DeGe				
Treasurer:	Felicia Joub	ert			
Manager:					

With the exception to the date of service references, and MDUSD 1716-2016/2017 Pricing Confirmation and Model update, all other terms and conditions of the original solicitation and procurement remain are unchanged and remain in effect.

							VOLUM	VOLUME PRICING DISCOUNT									
A B	ВС		D		E		F		G		н]					
ITEM NO.	PROJECTED 3-YEAR TOTAL***	BID QTY.	. DESCRIPTION		BID TOTAL (\$) ase Year Bid Qty column C) x Unit ng (Column F, G, or H)	UNIT PRICE (1-10)		UNIT PRICE (11-25)		UNIT PRICE (25+)							
1	100	21	MIMIO 280I PROJECTOR INTERACTIVE WITH 2-PENS. Part #1871802-NA (Includes Projector Mount)	s	38,472.00	\$	1,832.00	\$	1,832.00	s	1,832.00	New Model. Now includes Moun Adjusted price coordinated with B 8/17/2015					
2	100	21	MIMIO LOCKS, Kensington #K64955WW (Keyed Alike)	\$	756.00	\$	36.00	ŝ	36.00	\$	36,00	No change from original bid.					
3	100	45	MIMIO PAD II. Part #1834496	5	13,905.00	\$	309.00	S	309.00	\$	309.00	No change from original bid.					
4	100	45	MIMIO HUB WIRELESS RECEIVER. Part #1774342	5	1,890.00	\$	42.00	\$	42.00	\$	42.00	No change from original bid.					
5	100	44	MIMIO TEACH. Part #1762262	\$	38,676.00	5	879.00	\$	879.00	\$	879.00	No change from original bid.					
6	100	21	MIMIO MOBILE SITE LICENSE. Part #1910319	\$	16,170.00	\$	770.00	5	770.00	\$	770.00	Lower Price !!!					
7	100	21	WIREMOLD 5400 DUAL CHANNEL RACEWAY - Match Color of Existing Wiremold Raceway	\$	4,200.00	\$	200.00	\$	200.00	\$	200.00	See Item 9.1					
8	100	21	LOW VOLTAGE WIRING PACKAGE (Includes Pixte+ Projector Multi-Source Controls, HDMI, VGA, and Audio Inputs)	\$	6,300.00	\$	300.00	5	300.00	\$	300.00	See Item 9.1					
9	100	21	STRUCTURAL BACKER BOARD FOR PROJECTOR	5	1,050.00	\$	50.00	\$	50.00	\$	50.00	See Item 9.1					
9.1	No. of Concession,	The state of	COMBINES PROJECTOR INSTALLATION MATERIALS. Part #PROJECMAT			\$	550.00	\$	550.00	S	550.00	Combines Above 3 CLINs					
10	100	21	INSTALLATION LABOR / WIREMOLD	\$	4,620.00	\$	220.00	\$	220.00	\$	220.00	See Item 15.1					
11	100	21	INSTALLATION LABOR / LOW VOLTAGE AND AV CONTROLLER SET-UP	\$	2,310.00	\$	110.00	\$	110.00	\$	110.00	See Item 15.1					
12	100	21	INSTALLATION LABOR / MOUNT PROJECTOR	\$	2,310.00	\$	110.00	\$	110.00	\$	110.00	See Item 15.1					
13	100	21	INSTALLATION LABOR / AC ELECTRICAL	\$	5,250.00	5	250.00	\$	250.00	\$	250.00	See Item 15.1					
14	100	21	INSTALLATION LABOR / STRUCTURAL BACKER BOARD	\$	2,310.00	\$	110.00	\$	110.00	\$	110.00	See Item 15.1					
15	100	21	INSTALLATION LABOR / SETUP, FULL SYSTEM, ADJUSTMENT, TESTING	5	2,310.00	\$	110.00	\$	110.00	\$	110.00	See Item 15.1					
15.1		VIVE - 4	COMBINES PROJECTOR INSTALLATION LABOR. Part #PROJINSTALL			\$	910.00	\$	910.00	\$	910.00	Combines Above 6 CLINs					
15.1 *16*			COMBINES PROJECTOR INSTALLATION LABOR. Part #PROJINSTALL MIMIO INSTALLATION PACKAGE SUBTOTAL Section One - Subtotal (1 - 15)	\$	140,529.00	\$	910.00	\$	910.00	\$	910.00	Combines Above 6 C					

Equipment and Installation							VOLUE	ME	PRICING DIS	COL	INT	1
A	В	С	C D E F G H						-			
ITEM NO.	PROJECTED 3-YEAR TOTAL***	BID QTY.			BID TOTAL (5) Base Year Bid Oty (Column C) x Unit Pricing (Column F, G, or H)		UNIT PRICE (1-10)		UNIT PRICE (11-25)		NIT PRICE (25+)	
17	150	47	48" FLAT SCREEN TV; Includes VGA and HDMI Connectors Samsung Part #UN48J520DAFXZA (Consumer Grade)	\$	24,863.00	5	529.00	\$	509.00	\$	499.00	New Model. Lower Price
17.1			50" NEC E505 Professional Monitor. NEC Part #E505 (Commercial Grade)		NA TO	\$	829.00	\$	799.00	\$	789.00	Recommend Alternative for CLIN 1
18	200	80	65" FLAT SCREEN TV; Includes VGA and HDMI Connectors Vizio Part #D65-D2 (Consumer Grade)	\$	78,000.00	\$	995.00	\$	985.00	\$	975.00	New Model. Lower Price
18.1	No. 24	2	Sharp 60" FLAT SCREEN TV. Part #LC60LE661U (Commercial Grade)			\$	1,199.00	\$	1,149.00	\$	1,099.00	Recommend Alternative for CLIN 1
19	10	7	70" FLAT SCREEN TV; Includes VGA and HDMI Connectors Sharp Part #LC70LE661U (Commercial Grade)	\$	11,396.00		\$1,628.00		\$1,568.00		\$1,548.00	No change from original bid.
19.2	Andrews .	-	Sharp 80" FLAT SCREEN TV. Part #LC80LE661U (Commecial Grade)			\$	2,999.00	\$	2,899.00	\$	2,799.00	80" Commercial Alternative
20	10	7	ADJUSTABLE MOBILE STAND FOR 42" TO 71" FLAT SCREEN TVS (Chief #LPAUB)	\$	5,355.00	\$	765.00	5	765.00	\$	765.00	No change from original bid.
21	350	127	TV WALL MOUNT. Peerless Part #SF660	\$	9,652.00	\$	76.00	\$	76.00	\$	76.00	No change from original bid.
21.1		10000	TV ARTICULATING WALL MOUNT. Peerless Part #PLA50-UNL	-		\$	258.00	ŝ	258.00	5	258.00	Added per Bert.
22	100	10	SLIDING TV WALL MOUNT: Diversitrack TV System or Diversimount TV system by Track Technology System	\$	4,000.00	\$	400.00	\$	400.00	\$	400.00	No change from original bid.
23	350	127	STRUCTURAL BACKER BOARD FOR TV MOUNT	\$	6,350.00	\$	50.00	\$	50.00	\$	50.00	See Items 25.1 or 25.2
24	350	127	WIREMOLD 5400 DUAL CHANNEL RACEWAY - Match Color of Existing Wiremold Raceway	\$	25,400.00	\$	200.00	\$	200.00	\$	200.00	See Items 25.1 or 25.2
25	350	127	LOW VOLTAGE WIRING PACKAGE (Includes Pixie+ Multi-Source Controls, HDMI, VGA, and Audio Inputs)	\$	38,100.00	\$	300.00	\$	300.00	\$	300.00	See Items 25.1 or 25.2
25.1			COMBINES TV FIXED MOUNT INSTALL MATERIALS. Part #TVFIXEDMAT			\$	550.00	\$	550.00	\$	550.00	Combines Above 3 CLINs
26	350	127	INSTALLATION LABOR / WIREMOLD	\$	27,940.00	\$	220.00	\$	220.00	\$	220.00	See Item 29.1
27	350	127	INSTALLATION LABOR / LOW VOLTAGE AND AV INPUT SET-UP FOR TV	5	13,970.00		110.00	\$	110.00	\$	110.00	See Item 29.1
28	350	127	INSTALLATION LABOR / MOUNT TV	\$	13,970.00	\$	110.00	\$	110.00	\$	110.00	See Item 29.1
29	350	127	INSTALLATION LABOR / SETUP, FULL SYSTEM ADJUSTMENT, TESTING	\$	13,970.00	\$	110.00	\$	110.00	\$	110.00	See Item 29.1
29.1			COMBINES TV INSTALLATION LABOR, Part #TVINSTALL	1	1 1 6	\$	550.00	\$	550.00	\$	550.00	Combines Above CLINs
29.2			ADD LABOR & MATERIALS FOR 26' to 50' CABLE/RACEWAY LENGTHS			\$	225.00	\$	225.00	\$	225.00	Bid Assumed <25' Cables/Racewa
30			FLAT PANEL TV and INSTALLATION SUBTOTAL Section Two - Subtotal (17 - 29)	\$	272,966.00		AND SECTION	H		M		

	Section Three LCD PROJECTOR INSTALLATION PACKAGES Equipment and Installation VOLUME PRICING DISCOUNT								
Α	В	С	D	E	F	G	Н		
ITEM NO.	PROJECTED 3-YEAR TOTAL***	BID QTY.	DESCRIPTION	BID TOTAL (\$) Base Year Bid City (Column C) x Unit Pricing (Column F, G, or	UNIT PRICE (1-10)	UNIT PRICE (11-25)	UNIT PRICE (25+)		
31	100	25	LCD Projector: Hitachi CP-X254IWN or <u>Foulvalent</u> ; 2,700 Lumens; Contrast ratio:4000.3; LampsLife 5,000 hrs or 6,000 in Economic mode; inputs: Component, RCA, HDMI, 5-Video, Ethernet, VGA, USB, Stereo Mini-lacks	\$ 12,725.00	\$ 509.00	\$ 509.00	\$ 509.00	New Model. Same Pri	

32	200	25	LCD Ultra-short throw Projector: EPSON Powerlite 585W, ViewSonic PJD8353s or Equivalent; 3,000 or greater ANSI Lumens; Contrast Ratio:10,000:1, Throw	s	30,300.00	S	1,212.00	s	1,212.00	5	1,212.00	No change from original bid.
			Ratio:28:45; Lampslife 4,000 hrs or greater; Inputs: Component, RCA, HDMI, 5-Video, Ethernet, Epson Part #V11H602020 LCD Ultra-short throw Projector; EPSON BrightLink S85Wi 3LCD Projector; 3,300									
33	200	10	tumens; Contrast Ratio; Up To 10,00011, Throw Ratios: (4:3) 0.33-0.44, (16:10) 0.27-0.37; Lamplife: Up to 6,000 hours Resolution: 1280x800 (WXGA); Inputs: HDMI, SVGA, Video, Composite Video, RI-45, RS-232; Audio Inputs: Mini Stereo x 3. Epson Part #V11H600022	s	16,300.00	s	1,630.00	5	1,630.00	\$	1,630.00	No change from original bid.
34	10	3	LCD Projector w/High Lumens: Approx. 7,000 ANSI Lumens or Higher. Mounted inside a MultI-Use room environment (Ceiling mount). Includes SD-903W Standard-throw lens. Hitachl Part #CP-WX9210	\$	21,030.00	\$	7,010.00	\$	7,010.00	\$	7,010.00	No change from original bid.
34.1		1100	Hitachi Ultra-Short-Throw Lens. Hitachi Part #USL-901		Service.	\$	2,357.00	\$	2,357.00	\$	2,357.00	Includes Discount for SD-903W
34.2	E of the S	BOTTO	Hitachi Short-Throw Lens, Hitachi Part #SL-902		WHIER !	\$	1,599.00		1,599.00		1,599.00	Includes Discount for SD-903W
34.3			Hitachi Mid-Range Lens. Hitachi Part #ML-904			\$	1,599,00	80.00	1,599.00			Includes Discount for SD-903W
34.4 34.5			Hitachi Long-Throw Lens. Hitachi Part #LL-905 Hitachi Ultra-Long-Throw Lens. Hitachi Part #UL-906			\$	1,599.00 2,077.00		1,599.00 2,077.00		2,077.00	Includes Discount for SD-903W Includes Discount for SD-903W
			PROJECTOR WALL MOUNT INSTALLATION				2,077,000					
35	400	35	WIREMOLD 5400 DUAL CHANNEL RACEWAY - Match Color of Existing Wiremold Raceway	\$	7,000.00	\$	200.00	\$	200.00	\$	200.00	See item 39.1
36	400	35	LOW VOLTAGE WIRING PACKAGE (Includes Projector Multi-Source Controls, HDMI, VGA, and Audio Inputs)	\$	10,500.00	\$	300.00	Ś	300.00	\$	300.00	See item 39.1
37	400	35	WIREMOLD 5400 DUAL CHANNEL RACEWAY—Match Color of Existing Wiremold- Receway-DUPLICATE LINE ITEM	\$		\$	1	\$		\$		Duplicate CLIN
38	400	35	LOW VOLTAGE WIRING PACKAGE (Includes Projector Multi-Source Controls, HDMI, VGA, and Audio Inputs) DUPLICATE LINE ITEM	\$		\$		\$	-	\$		Duplicate CLIN
39	400	35	STRUCTURAL BACKER BOARD FOR PROJECTOR	\$	1,750.00	\$	50.00	_	50.00		50.00	
39.1 40	400	35	COMBINES PROJECTOR INSTALLATION MATERIALS. Part #PROJECMAT INSTALLATION LABOR / WIREMOLD	\$	7,700.00	5	550.00 220.00		550.00 220.00			Combines Above 3 CLINs See item 45.1
41	400	35	INSTALLATION LABOR / LOW VOLTAGE AND AV CONTROLLER SET-UP	\$	3,850.00		110.00		110.00			See item 45.1
42	400	35	INSTALLATION LABOR / MOUNT PROJECTOR	\$	3,850.00	_	110.00		110.00	\$		See item 45.1
43	400	35	INSTALLATION LABOR / AC ELECTRICAL	\$	8,750.00		250.00		250.00			See item 45.1
44 45	400	35 35	INSTALLATION LABOR / STRUCTURAL BACKER BOARD	\$	3,850.00 3,850.00		110.00 110.00		110.00			See item 45.1 See item 45.1
45.1	400	35	INSTALLATION LABOR / SETUP, FULL SYSTEM ADJUSTMENT, TESTING COMBINES PROJECTOR INSTALLATION LABOR. Part #PROJINSTALL	2	3,850.00	\$	910.00		910.00	\$		Combines Above 6 CLINs
		_	PROJECTOR CEILING MOUNT INSTALLATION	-				_				
46	10	3	WIREMOLD 5400 DUAL CHANNEL RACEWAY - Match Color of Existing Wiremold Raceway	\$	600.00	\$	200.00	\$	200.00	\$	200.00	See item 49.1
47	10	3	LOW VOLTAGE WIRING PACKAGE (Includes Projector Multi-Source Controls, HDMI, VGA, and Audio Inputs)	\$	900.00	\$	300.00	\$	300.00	\$	300.00	See item 49.1
48	10	3	PROJECTION SCREEN, WALL MOUNT, 10 FT. WIDTH, De Lite #77169	\$	1,260.00	\$	420.00		420.00	\$		No change from original bid.
48.1			PROJECTION SCREEN, WALL MOUNT, 8 FT. WIDTH. Da Lite #40247			\$	300.00	_	300,00			For Standard Classroom Sizes
48.2 48.3			MPR POWER PROJECTION SCREEN, 87"x 139". Da-Lite Part #34510C WALL MOUNT BRACKETS FOR PROJECTION SCREEN. Da-Lite Part #40932			\$	2,900.00		2,900.00			Requires Electrical & Installation Required for Classroom Screens
49	10	3	STRUCTURAL BACKER BOARD FOR WALL MOUNT PROJECTION SCREEN	\$	150.00	\$	50.00		50.00			See item 49.1
49.1		A CONTRACTOR	COMBINES PROJECTOR INSTALLATION MATERIALS. Part #PROJECMAT			\$	550.00	\$	550.00	\$	550.00	Combines CLINs 46, 47, 49
50	10	3	WIREMOLD 5400 DUAL CHANNEL RACEWAY - Match Color of Existing Wiremold- Raceway-DUPLICATE LINE ITEM	\$		\$		\$	2	\$		
51	10	3	LOW VOLTAGE WIRING PACKAGE (Includes Projector Multi-Source Controls, HDMI, VGA, and Audio Inputs) DUPLICATE LINE ITEM	\$		\$		\$		\$		
52	10	3	POLE-VAULT 2x CEILING PROJECTOR SYSTEM, Extron #42-210-000025	\$	8,514.00		2,838.00		2,838.00	\$		No change from original bid.
52.1	LIVE AND DE	Series I	POLE-VAULT 4x CEILING PROJECTION SYSTEM. Extron 42-230-000392			S	4,265,00 594.00		4,265.00 594.00	S		Same As Above with Additional HDMI
52.2 52.3			DISTRIBUTION AMP 4xHDMI. Extron #60-998-01 MEDIA LINK CONTROLLER MLC226. Extron #60-600-02		Marie Control	5	918.00	_	918.00			For Multiple Displays For Additional Source Controls
52.4	SEASON OF THE PERSON OF THE PE	ALC: NO.	MLC IR/RS232 Cable. Extron 26-621-50			5	42.00	\$	42.00			For Additional Source Controls
53	10	3	INSTALLATION LABOR / WIREMOLD	\$	660.00		220.00		220.00			See item 59.1
54 55	10	3	INSTALLATION LABOR / LOW VOLTAGE AND AV CONTROLLER SET-UP INSTALLATION LABOR / MOUNT PROJECTOR	\$	330.00		110.00 110.00		110.00			See item 59.1 See item 59.1
56	10	3	INSTALLATION LABOR / MOUNT PROJECTOR INSTALLATION LABOR / AC ELECTRICAL	\$	750.00		250.00		250.00			See item 59.1
57	10	3	INSTALLATION LABOR / PROJECTOR CEILING MOUNT	\$	330.00		110.00		110.00	\$	110.00	See item 59.1
58	10	3	INSTALLATION LABOR / MOUNT PROJECTION SCREEN	\$	330.00		110.00		110.00			See item 59.1
59 59.1	10	3	INSTALLATION LABOR / SETUP, FULL SYSTEM ADJUSTMENT, TESTING COMBINES MPR PROJECTION SYSTEM INSTALLATION LABOR	\$	330.00	\$	110.00		1,020.00	\$		See item 59.1 Combines Above 7 CLINs
59.1	District of the last of the la		POWER PROJECTION SCREEN INSTALLATION LABOR & MAT. Part #C10			\$	2,000.00		2,000.00	5		Required for New Power Screen
60			FLAT PANEL TV and INSTALLATION SUBTOTAL Section Three - Subtotal (31 - 59)	\$	145,939.00							
E SERVICI			Distance IN MILES of nearest certified service representative/center from: 1936								CONTRACTOR OF THE PARTY OF THE	
61		Long S	Carlotta Drive, Concord, California 94519		10.7 Miles		1356	3/1	1000		All control	
62			Years of K-12 Experience		23 Years	10	GALLES!					
63			Group II escalation -(currently scheduled to begin spring/summer 2016) generally understood to incl-(ducal all associated costs as identified in thei proposal (#1716), as applied to "Schedule of Unit Cost Per System" baseline costs for line item(s) 1 to 30	\$	413,495.00							
			Group III escalation - (currently scheduled to begin spring/summer 2017) generally understood to include all associated costs as identified in their proposal (#1716), as	_				N.				
64		1 10	applied to "Schedule of Unit Cost Per System" baseline costs for line item(s) 1 to 30	\$	413,495.00				MAY			