

DRT

Since 1986

Grading – Paving – Asphalt Maintenance

CA License # 491406-A

PO Box 429

Sunol, CA 94586

(925) 862-9900

REVISED Bid Proposal

Date: February 13, 2019

Re: MDUSD Running Tracks-Ayers Elementary-5120 Myrtle Dr., Concord

Bid Includes:

1. Pulverize/grind-in place existing track 2"-3" Depth {7,444 SF}
2. Compact milled asphalt to use as base
3. Install asphalt paving to 3" depth at 1-location

4. Prevailing wage rates for all work

Total: \$ 29,000.00

Bid Excludes:

1. Remove unsuitable base material & leftover debris from site [if required]
2. Temporary fencing or barricades around existing playgrounds etc.
3. Testing of sub-grade or base materials
4. Removing vehicles from construction areas
5. Notifying tenants of construction schedules
6. Remove, replace or adjust utility or electric lines in top 18"
7. Water shut-off 72- hours prior and 24-hours after construction
8. Remove or replace "unsuitable" base material {if required}
9. Remove or replace asphalt thicker than 3" {extra dumping & asphalt prices would be required}
10. Remove asphalt containing Petromat fabric {extra dumping & trucking prices would be required}

Notes:

1. Bids/Budget Pricing are subject to review in 60 - days
2. Price assume construction equipment and trucks will be on adjacent areas. DRT will limit this as much as possible during construction.

Sincerely,

Mike Pestana, V.P. Sales

DRT

Since 1986

Grading – Paving – Asphalt Maintenance

CA License # 491406-A

PO Box 429

Sunol, CA 94586

(925) 862-9900

REVISED Bid Proposal

Date: February 13, 2019

Re: MDUSD Running Tracks-Strandwood Elementary-416 Gladys Dr., Pleasant Hill

Bid Includes:

1. Pulverize/grind-in place existing track 2"-3" Depth {4,795 SF}
2. Compact milled asphalt to use as base
3. Install asphalt paving to 3" depth at 1-location

4. Prevailing wage rates for all work

Total: \$ 23,520.00

Bid Excludes:

1. Remove unsuitable base material & leftover debris from site [if required]
2. Temporary fencing or barricades around existing playgrounds etc.
3. Testing of sub-grade or base materials
4. Removing vehicles from construction areas
5. Notifying tenants of construction schedules
6. Remove, replace or adjust utility or electric lines in top 18"
7. Water shut-off 72- hours prior and 24-hours after construction
8. Remove or replace "unsuitable" base material {if required}
9. Remove or replace asphalt thicker than 3" {extra dumping & asphalt prices would be required}
10. Remove asphalt containing Petromat fabric {extra dumping & trucking prices would be required}

Notes:

1. Bids/Budget Pricing are subject to review in 60 - days
2. Price assume construction equipment and trucks will be on adjacent areas. DRT will limit this as much as possible during construction.

Sincerely,

Mike Pestana, V.P. Sales

DRT

Since 1986

Grading – Paving – Asphalt Maintenance
CA License # 491406-A

PO Box 429

Sunol, CA 94586

(925) 862-9900

REVISED Bid Proposal

Date: February 13, 2019

Re: MDUSD Running Tracks-Valhalla Elementary-530 Kiki Dr., Pleasant Hill

Bid Includes:

1. Remove failed asphalt track to 3" depth at 1-location {1,550 SF}
2. Remove DG section to 3" depth {135 SF}
3. Prep area for new asphalt
4. Install asphalt paving to 3" depth at 1-location {1,685 SF}

5. Prevailing Wage rates for all work

Total: \$ 10,960.00

Bid Excludes:

1. Temporary fencing or barricades around existing playgrounds etc.
2. Testing of sub-grade or base materials
3. Removing vehicles from construction areas
4. Notifying tenants of construction schedules
5. Remove, replace or adjust utility or electric lines in top 18"
6. Water shut-off 72- hours prior and 24-hours after construction
7. Remove or replace "unsuitable" base material {if required}
8. Remove or replace asphalt thicker than 3" {extra dumping & asphalt prices would be required}
9. Remove asphalt containing Petromat fabric {extra dumping & trucking prices would be required}

Notes:

1. Bids/Budget Pricing are subject to review in 60 - days
2. Price assume construction equipment and trucks will be on adjacent areas. DRT will limit this as much as possible during construction.

Sincerely,

Mike Pestana, V.P. Sales