
MDUSD Project #1648 Paint Package #2 - RFQ Matrix.xls

Mt. Diablo Unified School District

MDUSD Project #1648 - Paint Package #2 RFQ/RFP Due  Date: 17-May-13

SITE(s): Oak Grove Middle School & Meadow Homes Elementary schools

District Estimate $150,000

RFQ/RFP #1648

Submitter* Qualified Rank** Base Proposal Add Alternate #1 Add Alternate #2 Contingency Total Difference By % Recommend

Diamond Painting Qualified 1 175,129.50$        $0 $0 $4,870.50 180,000.00$      $0 180,000.00$     

Fix Painting Qualified 2 226,350.00$        $0 $0 $5,400.00 231,750.00$      51,750.00$     28.75%

Cam Painting Qualified 3 241,047.50$        $0 $0 $6,952.50 248,000.00$      68,000.00$     29.34%

-$               0.00%

Horizon Painting** Not Qualified No RFQ submitted - Past projects and proposal only $0 0.00%
C&J Painting No Pkg Aggressive Schedule $0 0.00%
A&A Painting No Pkg Aggressive Schedule $0 0.00%
Alpha Décor & Painting No Pkg Not able to fulfill time commitments now,  would like to remain on bid list

Arco Painting No Pkg Multiple Voice Mails/ No response

Herron Painting No Pkg Multiple Voice Mails/ No response

Seven Island Painting No Pkg Multiple Voice Mails/ No response

Olympos Painting No Pkg Multiple Voice Mails/ No response

TPA Construction No Pkg No Response

Color New Co No Pkg Did not submit because of the LLB

T&M Painting No Pkg Aggressive Schedule

OnPoint Construction No Pkg Multiple Voice Mails/ No response

Bella Painting No Pkg Aggressive Schedule

Rozakais Restoration No Pkg Will find out and return my call 916-337-7417

Custom Painting No Pkg Aggressive Schedule

Darden Painting No Pkg Aggressive Schedule

Northern California Painting No Pkg Aggressive Schedule

Bayview Painting & Construction No Pkg keep on bid list,aggressive, full plate

Average $214,176 $0 $0 $5,741 $219,917

* Each Qualifier shall also have no less than five (5) years experience in the magnitude and character of the work required. 
# Invited but Did Not Submit Qualification Package.

** RFQ documents missing:


