

1617 PSA Analysis

Raw Ranking	Roebbelen	Taber	Landmark	XL
Qualifications /				
Experience	Q	Q	Q	Q
GC'S	3	2	4	1
PSA	3	2	4	1
	1.5	1	2	0.5
Worked with MDUSD	N	Q	Pending	N
Ref. Checks	Q	Q	NC	IP

Qualifications	Roebbelen	Taber	Landmark	XL
General Information				
General Information	Q	Q	Q	Q
Personnel	Q	Q	Q	Q
Past Project Values	Q	Q	Q	Q
Financials	Q	Q	Q	Q
Claims	Q	Q	Q	Q
Contractor License	Q	Q	Q	Q
Engineer/	Q	N	N	N
Firm Officers	Q	Q	Q	Q
Local Office (FM MDUSD)	94.2	1.0	93.0	51.2
Prior Relevant Projects	Q	Q	Q	Q
within 50	Q	Q	N	Q
>1.5m	Q	Q	Q	Q
Multi-Phase	Q	Q	Q	Q
K-12	Q	Q	Q	Q
Complicated Projects	Q	Q	Q	Q
Aggressive Schedule	Q	Q	Q	Q
Budget	Q	Q	Q	Q
Expanded	NA	NA	NA	NA
Other Projects	Q	Q	Q	Q
LLB	Q	Q	Q	Q

PSA Evaluation				
General Conditions	\$311,150	\$308,318	pending	\$140,468
GC p/month	\$44,450	\$44,045	pending	\$28,094
Mark-Up on Sub	5.00%	5.00%	pending	3.00%
Mark-Up on Self	15.00%	15.00%	5.90%	3.00%
Fee	nl	0.00%	5.90%	2.95%
Contingency	5.00%	5.00%	5-10%	5.00%
Other Costs	0.0	none	pending	none

PSA	\$16,900	\$4,980		No Charge
IN MDUSD Planroom	Y			
Requested	15			
Received	4			
Addendum	2			